
1. CONTRACT NO.

N00178-10-D-6124
2. DELIVERY ORDER NO.

N6339418F3004
3. EFFECTIVE DATE

2018 Jan 01
4. PURCH REQUEST NO.

See Schedule
5. PRIORITY

Unrated
6. ISSUED BY CODEN63394 7. ADMINISTERED BY CODE S0512A 8. DELIVERY FOB

NSWC, PORT HUENEME DIVISION
4363 Missile Way, BLDG 1217
Port Hueneme CA 93043-4307
Arthur P Wynn/0222
805-228-6111

DCMA LOS ANGELES
16111 Plummer Street, Building 10, 2nd Floor
North Hills CA 91343-2036

SCD: C   DEST NATION

  OTHER

  (See Schedule if other)

9. CONTRACTOR CODE56L11 FACILITY 10. DELIVER TO FOB POINT BY (Date)

See Schedule
11. X IF BUSINESS IS

JSL Technologies, Inc.
1701 Pacific Avenue, Suite 270
Oxnard CA 93033

 X SMALL

12. DISCOUNT TERMS

Net 30 Days
WIDE AREA WORK FLOW

 X SMALL
DISADVANTAGED

   WOMEN-OWNED

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Section G
14. SHIP TO CODE   15. PAYMENT WILL BE MADE BY CODE HQ0339 MARK ALL

PACKAGES AND
PAPERS WITH

IDENTIFICATION
NUMBERS IN

BLOCKS 1 AND 2.

See Section D DFAS Columbus Center, West Entitlement
P.O. Box 182381
Columbus OH 43218-2381

16.
TYPE

OF
ORDER

DELIVERY/
CALL

X
This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of numbered contract.

PURCHASE  
Reference your   furnish the following on terms specified herein.

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY
HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

 JSL Technologies, Inc.   
 
 

  

_____________________________________ _____________________________________ ______________________________________________ ____________________________

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(YYYYMMDD)

  If this box is marked, supplier must sign Acceptance and return the following number of copies:

17. ACCOUNT NG AND APPROPRIATION DATA/LOCAL USE

See Schedule
18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICES 20. QUANTITY

ORDERED/
ACCEPTED *

21. UNIT 22. UNIT PRICE 23. AMOUNT

  See Schedule        

           
*If quantity accepted by the Government is
same as quantity ordered, indicate by X. If
different, enter actual quantity accepted below
quantity ordered and encircle.

24. UNITED STATES OF AMERICA 25. TOTAL $15,304,069.04
26.
DIFFERENCES

 

BY: /s/Nelson F Nailat        12/27/2017
CONTRACT NG/ORDER NG OFFICER

 

27a. QUANTITY IN COLUMN 20 HAS BEEN

  NSPECTED   RECEIVED  
ACCEPTED, AND CONFORMS TO
THE CONTRACT EXCEPT AS
NOTED: ___ ___________________________________________________

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

 
c. DATE

 
d. PR NTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

 

 
e. MA L NG ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

 
28. SH P NO.

 
29. D.O. VOUCHER NO.

 
30. INITIALS  

 

  PARTIAL 32. PAID BY

 
33. AMOUNT VER FIED CORRECT FOR

 
f. TELEPHONE

 
g. E-MA L ADDRESS

    F NAL

31. PAYMENT 34. CHECK NUMBER

 36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT.   COMPLETE

a. DATE

 
b. SIGNATURE AND TITLE OF CERTIFY NG OFFICER

    PARTIAL 35. BILL OF LAD NG NO.

 

  FULL

37. RECEIVED AT

 
38. RECEIVED BY (Print)

 
39. DATE RECEIVED

 
40. TOTAL
CON-TAINERS

 

41. S/R ACCOUNT NUMBER

 
42. S/R VOUCHER NO.
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GENERAL INFORMATION

All of the Clauses contained in the SeaPort-e Multiple Award IDIQ contract are incorporated and
are applicable to this Task Order, and are supplemented herein.

 CONTRACT NO.
 N00178-10-D-6124

 DELIVERY ORDER NO.
 N6339418F3004

 PAGE
 2 of 2

 FINAL
 



SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES

For Cost Type Items:

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7000 R425 SOW Paragraph 4.1 - Provide
Program Management Support
to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) (OPN)

2712.0 LH

7001 Holding Informational CLIN
for tracking funding of
Priced CLIN 7000.

$15,000.00

7001AA R425 SOW Paragraph 4.1 - Provide
Program Management Support
to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) Funding
from PR #1300688152. (OPN)

224.0 LH

7010 R425 SOW Paragraph 4.2 - Provide
Systems Engineering (SE)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) PR Number
1300688152 (OPN)

43140.0 LH

7011 Holding Informational CLIN
for tracking funding of
Priced CLIN 7010.

$50,000.00

7011AA R425 SOW Paragraph 4.2 - Provide
System Engineering Support
to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in

604.0 LH
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(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)



Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

accordance with Section C –
Statement of Work. Base
Year See Note (A) Funding
from PR #1300688152. (OPN)

7020 R425 SOW Paragraph 4.3 - Provide
Test and Evaluation (T&E)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) (OPN)

22939.0 LH

7021 Holding Informational CLIN
for tracking funding of
Priced CLIN 7020.

$45,000.00

7021AA R425 SOW Paragraph 4.3 - Provide
Test and Evaluation (T&E)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) PR number
1300688152 (OPN)

626.0 LH

7030 R425 SOW Paragraph 4.4 - Provide
Training and Installation
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) (OPN)

49788.0 LH

7031 Holding Informational CLIN
for tracking funding of
Priced CLIN 7000.

$45,000.00

7031AA R425 SOW Paragraph 4.4 - Provide
Training and Installation
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) (OPN)

666.0 LH
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7040 R425 SOW Paragraph 4.5 - Provide
Computer Network
Engineering Support to the
Ship Defense Expeditionary
Warfare Department of the
Naval Surface Warfare
Center Port Hueneme
Division (NSWC PHD), Port
Hueneme, CA, in accordance
with Section C – Statement
of Work. Base Year See Note
(A) (OPN)

10000.0 LH

7041 Holding Informational CLIN
for tracking funding of
Priced CLIN 7040.

$15,000.00

7041AA R425 SOW Paragraph 4.5 - Provide
Computer Network
Engineering Support to the
Ship Defense Expeditionary
Warfare Department of the
Naval Surface Warfare
Center Port Hueneme
Division (NSWC PHD), Port
Hueneme, CA, in accordance
with Section C – Statement
of Work. Base Year See Note
(A) PR Number 1300688152
(OPN)

178.0 LH

7050 R425 SOW Paragraph 4.6 - Provide
Integrated Product Support
(IPS) Support to the Ship
Defense Expeditionary
Warfare Department of the
Naval Surface Warfare
Center Port Hueneme
Division (NSWC PHD), Port
Hueneme, CA, in accordance
with Section C – Statement
of Work. Base Year See Note
(A) (OPN)

9288.0 LH

7051 Holding Informational CLIN
for tracking funding of
Priced CLIN 7050.

$15,000.00

7051AA R425 SOW Paragraph 4.6 - Provide
Integrated Product Support
(IPS) Support to the Ship
Defense Expeditionary
Warfare Department of the
Naval Surface Warfare
Center Port Hueneme
Division (NSWC PHD), Port
Hueneme, CA, in accordance
with Section C – Statement
of Work. Base Year See Note
(A) PR Number 1300688152
(OPN)

218.0 LH
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7060 R425 SOW Paragraph 4.7 - Provide
Combat Systems Support
Equipment (CSSE) Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) (OPN)

7105.0 LH

7061 Holding Informational CLIN
for tracking funding of
Priced CLIN 7060.

$15,000.00

7061AA R425 SOW Paragraph 4.7 - Provide
Combat Systems Support
Equipment (CSSE) Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC
PHD), Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Base
Year See Note (A) PR Number
1300688152 (OPN)

190.0 LH

7070 R425 SOW Paragraph 4.8 - Provide
Software Engineering and
Modeling and Simulation for
support, services, and
products to the Ship
Defense Expeditionary
Warfare Department of the
Naval Surface Warfare
Center Port Hueneme
Division (NSWC PHD), Port
Hueneme, CA, in accordance
with Section C – Statement
of Work. Base Year See Note
(A) (OPN)

57128.0 LH

7071 Holding Informational CLIN
for tracking funding of
Priced CLIN 7070.

$45,000.00

7071AA R425 SOW Paragraph 4.8 - Provide
Software Engineering and
Modeling and Simulation for
support, services, and
products to the Ship
Defense Expeditionary
Warfare Department of the
Naval Surface Warfare
Center Port Hueneme
Division (NSWC PHD), Port
Hueneme, CA, in accordance
with Section C – Statement

792.0 LH
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

of Work. Base Year See Note
(A) PR Number 1300688152
(OPN)

7080 R425 (SURGE) Provide Integrated
Ship Defense (ISD)
engineering and technical
support services to the
Ship Defense Expeditionary
Warfare Department of the
Naval Surface Warfare
Center Port Hueneme
Division (NSWC PHD), Port
Hueneme, CA, in accordance
with Section C – Statement
of Work. Base Year See Note
(A), (B), and (C) (OPN)

20560.0 LH

Option

7085 R425 Data/Tech Data
Requirements. CLIN(s) 7000,
7010, 7020, 7030, 7040,
7050, 7060, 7080, 9000, and
9025 in accordance with the
Statement of Work (SOW).
The Government shall have
unlimited rights to all
Data/Tech Data generated
under this effort IAW DFARS
252.227-7013, unless an
assertion is provided and
accepted by the Government
with the offer IAW DFARS
252.227-7017. The
price/costs for all
data/tech data generated by
the Contractor directly or
indirectly in its
performance of this
procurement effort is
included in the price/costs
paid by the Government
under CLIN(s) 7000, 7010,
7020, 7030, 7040, 7050,
7060, 7080, 9000, and 9025.
Base Year (OPN)

1.0 LO $0.00 $0.00 $0.00

For Cost Type / NSP Items

Item PSC Supplies/Services Qty Unit
Est.
Cost

Fixed
Fee

CPFF

7090 Data/Tech Data Requirements. CLIN 7070 in accordance with
the Statement of Work (SOW). The Government shall have
unlimited rights to all Data/Tech Data generated under
this effort IAW DFARS 252.227-7014, unless an assertion
is provided and accepted by the Government with the offer
IAW DFARS 252.227-7017. The price/costs for all data/tech

1.0 LO NSP
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Item PSC Supplies/Services Qty Unit
Est.
Cost

Fixed
Fee

CPFF

data generated by the Contractor directly or indirectly
in its performance of this procurement effort is included
in the price/costs paid by the Government under CLIN
7070.Base Year

For Cost Type Items:

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7100 R425 SOW Paragraph 4.1 - Provide
Program Management Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year One See Note (A) and (B)
(OPN)

2936.0 LH

Option

7110 R425 SOW Paragraph 4.2 - Provide
Systems Engineering (SE)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year One. See Note (A) and
(B) (OPN)

43744.0 LH

Option

7120 R425 SOW Paragraph 4.3 - Provide
Test and Evaluation (T&E)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year One. See Note (A) and
(B) (OPN)

23565.0 LH

Option

7130 R425 SOW Paragraph 4.4 - Provide
Training and Installation
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval

50454.0 LH
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year One. See Note (A) and
(B) (OPN)

Option

7140 R425 SOW Paragraph 4.5 - Provide
Computer Network Engineering
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year One. See Note (A) and
(B) (OPN)

10178.0 LH

Option

7150 R425 SOW Paragraph 4.6 - Provide
Integrated Product Support
(IPS) Support to the Ship
Defense Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year One. See Note (A) and
(B) (OPN)

9506.0 LH

Option

7160 R425 SOW Paragraph 4.7 - Provide
Combat Systems Support
Equipment (CSSE) Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year One. See Note (A) and
(B) (OPN)

7295.0 LH

Option

7170 R425 SOW Paragraph 4.8 - Provide
Software Engineering and
Modeling and Simulation for
support, services, and
products to the Ship Defense
Expeditionary Warfare
Department of the Naval

57920.0 LH
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year One. See Note (A) and
(B) (OPN)

Option

7180 R425 (SURGE) Provide Integrated
Ship Defense (ISD)
engineering and technical
support services to the Ship
Defense Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year 1 See Note (A), (B), and
(C) (OPN)

20560.0 LH

Option

7185 R425 Data/Tech Data Requirements.
CLIN(s) 7100, 7110, 7120,
7130, 7140, 7150, 7160, 7180,
9100, and 9125 in accordance
with the Statement of Work
(SOW). The Government shall
have unlimited rights to all
Data/Tech Data generated
under this effort IAW DFARS
252.227-7013, unless an
assertion is provided and
accepted by the Government
with the offer IAW DFARS
252.227-7017. The price/costs
for all data/tech data
generated by the Contractor
directly or indirectly in its
performance of this
procurement effort is
included in the price/costs
paid by the Government under
CLIN CLIN(s) 7100, 7110,
7120, 7130, 7140, 7150, 7160,
7180, 9100, and 9125. Option
Year One (OPN)

1.0 LO $0.00 $0.00 $0.00

Option

For Cost Type / NSP Items

Item PSC Supplies/Services Qty Unit
Est.
Cost

Fixed
Fee

CPFF
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Item PSC Supplies/Services Qty Unit
Est.
Cost

Fixed
Fee

CPFF

7190 Data/Tech Data Requirements. CLIN 7170 in accordance with
the Statement of Work (SOW). The Government shall have
unlimited rights to all Data/Tech Data generated under
this effort IAW DFARS 252.227-7014, unless an assertion
is provided and accepted by the Government with the offer
IAW DFARS 252.227-7017. The price/costs for all data/tech
data generated by the Contractor directly or indirectly
in its performance of this procurement effort is included
in the price/costs paid by the Government under CLIN
7170.Option Year One

1.0 LO NSP

For Cost Type Items:

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7200 R425 SOW Paragraph 4.1 - Provide
Program Management Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Two. See Note (A) and
(B) (OPN)

2936.0 LH

Option

7210 R425 SOW Paragraph 4.2 - Provide
Systems Engineering (SE)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Two. See Note (A) and
(B) (OPN)

43744.0 LH

Option

7220 R425 SOW Paragraph 4.3 - Provide
Test and Evaluation (T&E)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Two. See Note (A) and
(B) (OPN)

23565.0 LH

Option
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7230 R425 SOW Paragraph 4.4 - Provide
Training and Installation
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Two. See Note (A) and
(B) (OPN)

50454.0 LH

Option

7240 R425 SOW Paragraph 4.5 - Provide
Computer Network Engineering
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Two. See Note (A) and
(B) (OPN)

10178.0 LH

Option

7250 R425 SOW Paragraph 4.6 - Provide
Integrated Product Support
(IPS) Support to the Ship
Defense Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Two. See Note (A) and
(B) (OPN)

9506.0 LH

Option

7260 R425 SOW Paragraph 4.7 - Provide
Combat Systems Support
Equipment (CSSE) Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Two. See Note (A) and
(B) (OPN)

7295.0 LH

Option
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7270 R425 SOW Paragraph 4.8 - Provide
Software Engineering and
Modeling and Simulation for
support, services, and
products to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Two. See Note (A) and
(B) (OPN)

57920.0 LH

Option

7280 R425 (SURGE) Provide Integrated
Ship Defense (ISD)
engineering and technical
support services to the Ship
Defense Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year 2 See Note (A), (B), and
(C) (OPN)

20560.0 LH

Option

7285 R425 Data/Tech Data Requirements.
CLIN(s) 7200, 7210, 7220,
7230, 7240, 7250, 7260, 7280,
9200, and 9225 in accordance
with the Statement of Work
(SOW). The Government shall
have unlimited rights to all
Data/Tech Data generated
under this effort IAW DFARS
252.227-7013, unless an
assertion is provided and
accepted by the Government
with the offer IAW DFARS
252.227-7017. The price/costs
for all data/tech data
generated by the Contractor
directly or indirectly in its
performance of this
procurement effort is
included in the price/costs
paid by the Government under
CLIN(s) 7200, 7210, 7220,
7230, 7240, 7250, 7260, 7280,
9200, and 9225. Option Year
Two (OPN)

1.0 LO $0.00 $0.00 $0.00

Option

For Cost Type / NSP Items
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Item PSC Supplies/Services Qty Unit
Est.
Cost

Fixed
Fee

CPFF

7290 Data/Tech Data Requirements. CLIN 7270 in accordance with
the Statement of Work (SOW). The Government shall have
unlimited rights to all Data/Tech Data generated under
this effort IAW DFARS 252.227-7014, unless an assertion
is provided and accepted by the Government with the offer
IAW DFARS 252.227-7017. The price/costs for all data/tech
data generated by the Contractor directly or indirectly
in its performance of this procurement effort is included
in the price/costs paid by the Government under CLIN
7270.Option Year Two

1.0 LO NSP

For Cost Type Items:

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7300 R425 SOW Paragraph 4.1 - Provide
Program Management Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Three. See Note (A) and
(B) (OPN)

2936.0 LH

Option

7310 R425 SOW Paragraph 4.2 - Provide
Systems Engineering (SE)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Three. See Note (A) and
(B) (OPN)

43744.0 LH

Option

7320 R425 SOW Paragraph 4.3 - Provide
Test and Evaluation (T&E)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Three. See Note (A) and
(B) (OPN)

23565.0 LH
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(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)



Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

Option

7330 R425 SOW Paragraph 4.4 - Provide
Training and Installation
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Three. See Note (A) and
(B) (OPN)

50454.0 LH

Option

7340 R425 SOW Paragraph 4.5 - Provide
Computer Network Engineering
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Three. See Note (A) and
(B) (OPN)

10178.0 LH

Option

7350 R425 SOW Paragraph 4.6 - Provide
Integrated Product Support
(IPS) Support to the Ship
Defense Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Three. See Note (A) and
(B) (OPN)

9506.0 LH

Option

7360 R425 SOW Paragraph 4.7 - Provide
Combat Systems Support
Equipment (CSSE) Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Three. See Note (A) and
(B) (OPN)

7295.0 LH

Option
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(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)



Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7370 R425 SOW Paragraph 4.8 - Provide
Software Engineering and
Modeling and Simulation for
support, services, and
products to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Three. See Note (A) and
(B) (OPN)

57920.0 LH

Option

7380 R425 (SURGE) Provide Integrated
Ship Defense (ISD)
engineering and technical
support services to the Ship
Defense Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year 3 See Note (A), (B), and
(C) (OPN)

20560.0 LH

Option

7385 R425 Data/Tech Data Requirements.
CLIN(s) 7300, 7310, 7320,
7330, 7340, 7350, 7360, 7380,
9300, and 9325 in accordance
with the Statement of Work
(SOW). The Government shall
have unlimited rights to all
Data/Tech Data generated
under this effort IAW DFARS
252.227-7013, unless an
assertion is provided and
accepted by the Government
with the offer IAW DFARS
252.227-7017. The price/costs
for all data/tech data
generated by the contractor
directly or indirectly in its
performance of this
procurement effort is
included in the price/costs
paid by the Government under
CLIN(s) 7300, 7310, 7320,
7330, 7340, 7350, 7360, 7380,
9300, and 9325. Option Year
Three (OPN)

1.0 LO $0.00 $0.00 $0.00

Option

For Cost Type / NSP Items
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(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4)(b) (4)



Item PSC Supplies/Services Qty Unit
Est.
Cost

Fixed
Fee

CPFF

7390 Data/Tech Data Requirements. CLIN 7370 in accordance with
the Statement of Work (SOW). The Government shall have
unlimited rights to all Data/Tech Data generated under
this effort IAW DFARS 252.227-7014, unless an assertion
is provided and accepted by the Government with the offer
IAW DFARS 252.227-7017. The price/costs for all data/tech
data generated by the Contractor directly or indirectly
in its performance of this procurement effort is included
in the price/costs paid by the Government under CLIN
7370.Option Year Three

1.0 LO NSP

For Cost Type Items:

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7400 R425 SOW Paragraph 4.1 - Provide
Program Management Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Four. See Note (A) and
(B) (OPN)

2936.0 LH

Option

7410 R425 SOW Paragraph 4.2 - Provide
Systems Engineering (SE)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Four. See Note (A) and
(B) (OPN)

43744.0 LH

Option

7420 R425 SOW Paragraph 4.3 - Provide
Test and Evaluation (T&E)
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Four. See Note (A) and
(B) (OPN)

23565.0 LH
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(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)



Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

Option

7430 R425 SOW Paragraph 4.4 - Provide
Training and Installation
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Four. See Note (A) and
(B) (OPN)

50454.0 LH

Option

7440 R425 SOW Paragraph 4.5 - Provide
Computer Network Engineering
Support to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Four. See Note (A) and
(B) (OPN)

10178.0 LH

Option

7450 R425 SOW Paragraph 4.6 - Provide
Integrated Product Support
(IPS) Support to the Ship
Defense Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Four. See Note (A) and
(B) (OPN)

9506.0 LH

Option

7460 R425 SOW Paragraph 4.7 - Provide
Combat Systems Support
Equipment (CSSE) Support to
the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Four. See Note (A) and
(B) (OPN)

7295.0 LH

Option
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(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)



Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7470 R425 SOW Paragraph 4.8 - Provide
Software Engineering and
Modeling and Simulation for
support, services, and
products to the Ship Defense
Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year Four. See Note (A) and
(B) (OPN)

57920.0 LH

Option

7480 R425 (SURGE)Provide Integrated
Ship Defense (ISD)
engineering and technical
support services to the Ship
Defense Expeditionary Warfare
Department of the Naval
Surface Warfare Center Port
Hueneme Division (NSWC PHD),
Port Hueneme, CA, in
accordance with Section C –
Statement of Work. Option
Year 4 See Note (A), (B), and
(C) (OPN)

20560.0 LH

Option

7485 R425 Data/Tech Data Requirements.
CLIN(s) 7400, 7410, 7420,
7430, 7440, 7450, 7460, 7480,
9400, and 9425 in accordance
with the Statement of Work
(SOW). The Government shall
have unlimited rights to all
Data/Tech Data generated
under this effort IAW DFARS
252.227-7013, unless an
assertion is provided and
accepted by the Government
with the offer IAW DFARS
252.227-7017. The price/costs
for all data/tech data
generated by the Contractor
directly or indirectly in its
performance of this
procurement effort is
included in the price/costs
paid by the Government under
CLIN(s) 7400, 7410, 7420,
7430, 7440, 7450, 7460, 7480,
9400, and 9425. Option Year
Four (OPN)

1.0 LO $0.00 $0.00 $0.00

Option

For Cost Type / NSP Items
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(b) (4) (b) (4) (b) (4)

(b) (4) (b) (4) (b) (4)



Item PSC Supplies/Services Qty Unit
Est.
Cost

Fixed
Fee

CPFF

7490 Data/Tech Data Requirements. CLIN 7470 in accordance with
the Statement of Work (SOW). The Government shall have
unlimited rights to all Data/Tech Data generated under
this effort IAW DFARS 252.227-7014, unless an assertion
is provided and accepted by the Government with the offer
IAW DFARS 252.227-7017. The price/costs for all data/tech
data generated by the Contractor directly or indirectly
in its performance of this procurement effort is included
in the price/costs paid by the Government under CLIN
7470.Option Year Four

1.0 LO NSP

For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost

9000 R425 Travel in Support of CLINs 7000 - 7070 Base Year See Note
(C) (OPN)

1.0 LO $967,135.04

9001 Holding CLIN for tracking funding using Priced SLINs in
support of CLIN 9000

$50,000.00

9001AA R425 Travel in Support of CLINs 7000 - 7070 Base Year (OPN) 1.0 LO $50,000.00

9025 R425 Material in Support of CLINs 7000 - 7070 Base Year See
Note (C) (Fund Type - TBD)

1.0 LO $847,886.20

9050 Holding CLIN for tracking funding using Priced SLINs in
support of CLIN 9025

$1,005,000.00

9050AA R425 Funding Document 1300687968, for SSDS MK2 PBL-O. (WCF) 1.0 LO $400,000.00

9050AB R425 Funding Document 1300687966, for SSDS MK2 PBL-O. (WCF) 1.0 LO $600,000.00

9050AC R425 Material in Support of CLINs 7000 - 7070 Base Year See
Note (C) PR#: 1300688152 (OPN)

1.0 LO $5,000.00

9100 R425 Travel in Support of CLINs 7000 - 7070 Option Year One See
Note (C) (OPN)

1.0 LO $1,047,649.52

Option

9125 R425 Material in Support of CLINs 7000 - 7070 Option Year One
See Note (C) (OPN)

1.0 LO $1,908,472.53

Option

9200 R425 Travel in Support of CLINs 7000 - 7070 Option Year Two See
Note (C) (OPN)

1.0 LO $1,079,078.42

Option

9225 R425 Material in Support of CLINs 7000 - 7070 Option Year Two
See Note (C) (OPN)

1.0 LO $1,965,726.52

Option

9300 R425 Travel in Support of CLINs 7000 - 7070 Option Year Three
See Note (C) (OPN)

1.0 LO $1,111,450.67

Option
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NOTE APPLICABLE CLIN(s)
(A)

For labor items, Offerors shall propose man-hours detailed in
Section B to perform requirements of the Statement of Work (SOW)
provided for the period of performance in Section F.  The
PAYMENT OF FEE(S) (LEVEL OF EFFORT) clause applies to
these items.  The LOE  is: Base Period: 205,598 regular (RG) hours;
Option Period One: 205,598 RG hours; Option Period Two: 205,598
RG hours; Option Period Three: 205,598 RG Hours; Option Period
Four: 205,598 with the mix detailed in Attachment 5 (Cost
Summary).
Note:  Each Period has a Surge CLIN with corresponding labor
hours.  See Note C below.

7000, 7010, 7020, 7030,
7040, 7050, 7060, 7070,
7080, 7090, 7100, 7110,
7120, 7130, 7140, 7150,
7160, 7170, 7180, 7190,
7200, 7210, 7220, 7230,
7240, 7250, 7260, 7270,
7280, 7290, 7300, 7310,
7320, 7330, 7340, 7350,
7360, 7370, 7380, 7390,
7400, 7410, 7420, 7430,
7440, 7450, 7460, 7470,
7480, 7490

(B)
Option Item to which the Option clause in Section I applies and
which is to be supplied only if and to the extent that said option is
exercised.

7100, 7110, 7120, 7130,
7140, 7150, 7160, 7170,
7180, 7185, 7190, 9100,
9125, 7200, 7210, 7220,
7230, 7240, 7250, 7260,
7270, 7280, 7285, 7290,
9200, 9225, 7300, 7310,
7320, 7330, 7340, 7350,
7360, 7370, 7380, 7385,
7390, 9300, 9325, 7400,
7410, 7420, 7430, 7440,
7450, 7460, 7470, 7480,
7485, 7490, 9400,  9425

(C)
If the Government determines that an increased LOE is required, the
Government reserves the right to exercise “surge” option CLINs for
additional hours or ODC in accordance with the sow. In the event the
Government does elect to exercise the surge option item, the
appropriate ceiling and LOE or ODC dollars will not be re-aligned

7080, 7180, 7280, 7380,
7480, 9025, 9125, 9225,
9325, 9425

Item PSC Supplies/Services Qty Unit Est. Cost

9325 R425 Material in Support of CLINs 7000 - 7070 Option Year Three
See Note (C) (OPN)

1.0 LO $2,024,699.24

Option

9400 R425 Travel in Support of CLINs 7000 - 7070 Option Year Four
See Note (C) (OPN)

1.0 LO $1,144,794.16

Option

9425 R425 Material in Support of CLINs 7000 - 7070 Option Year Four
See Note (C) (OPN)

1.0 LO $2,085,439.69

Option
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under labor or ODC CLINs for each task identified in the SOW.  The
surge CLINs will be funded as appropriate.
The Contractor shall propose the following: 20,560 RG hours;
Option Period One: 20,560 RG hours; Option Period Two: 20,560
RG hours; Option Period Three: 20,560 RG hours; Option Period
Four: 20,560 RG hours. Offerors should propose surge options with
the same labor mix and composite rate as the basic effort.  All surge
labor CLINs should be proposed as CPFF, and is not to exceed the
Prime Offeror’s maximum fee percent in their Seaport Enhanced
(Seaport-e) Multiple Award Contracts (MAC). 

(D)
Travel and Material CLINs are cost only.

9000-9425

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and
the Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any
residual dollar amount of $500 or less at the time of final contract closeout. The term "residual dollar
amount" shall include all money that would otherwise be owed to either party at the end of the contract,
except that, amounts connected in any way with taxation, allegations of fraud and/or antitrust violations shall
be excluded. For purposes of determining residual dollar amounts, offsets of money owed by one party
against money that would otherwise be paid by that party may be considered to the extent permitted by law.

(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is
agreed that the administrative costs for either party associated with collecting such small dollar amounts
could exceed the amount to be recovered.

  HQ-B-2-0007 LIMITATION OF COST OR LIMITATION OF FUNDS LANGUAGE

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR
52.232-22), as appropriate, shall apply separately and independently to each separately identified estimated
cost. 

HQ B-2-0010 NOTE (OPTION)
NOTE B - Option item to which the option clause in SECTION I-2 applies and which is to be supplied only
if and to the extent said option is exercised.
 

HQ B-2-0015 PAYMENTS OF FEE(S) (LEVEL OF EFFORT – ALTERNATE 1) (NAVSEA) (MAY
2010) (Applicable to CLINs 7000, 7010, 7020, 7030, 7040, 7050, 7060, 7070, 7080, 7100, 7110, 7120, 7130,
7140, 7150, 7160, 7170, 7180, 7200, 7210, 7220, 7230, 7240, 7250, 7260, 7270, 7280, 7300, 7310, 7320,
7330, 7340, 7350, 7360, 7370, 7380, 7400, 7410, 7420, 7430, 7440, 7450, 7460, 7470, and 7480).
(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee"
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in cost-plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts for level of effort
type contracts.
(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in
this contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable.
Such payments shall be submitted by and payable to the Contractor pursuant to the clause of this contract
entitled "ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), subject to the withholding terms and
conditions of the "FIXED FEE" or "INCENTIVE FEE" clause, as applicable, and shall be paid fee at the
hourly rate(s) specified above per man-hour performed and invoiced. Total fee(s) paid to the Contractor shall
not exceed the fee amount(s) set forth in this contract. In no event shall the Government be required to pay
the Contractor any amount in excess of the funds obligated under this contract.
NOTE
Fee paid is based on total fee dollars divided by total man-hours to be provided.
HQ B-2-0020 TRAVEL COSTS - ALTERNATE I (NAVSEA) (APR 2015) (Applicable to CLINs 9000,
9100, 9200, 9300, 9400).
(a)  Except as otherwise provided herein, the Contractor shall be reimbursed for its actual travel costs in
accordance with FAR 31.205-46.  The costs to be reimbursed shall be those costs determined to be
allowable, allocable and reasonable by the Procuring Contracting Officer, Administrative Contracting Officer
or their duly authorized representative, as advised by DCAA.
 (b)  Reimbursable travel costs include only that travel performed from the Contractor's facility to the
worksite, in and around the worksite, and from the worksite to the Contractor's facility.
(c)  Relocation costs and travel costs incidental to relocation are allowable to the extent provided in FAR
31.205-35; however, Contracting Officer approval shall be required prior to incurring relocation expenses
and travel costs incidental to relocation.
(d)  The Contractor shall not be reimbursed for the following daily local travel costs:
              (i)  travel at U.S. Military Installations where Government transportation is available,
             (ii)  travel performed for personal convenience/errands, including commuting to and from work, and
            (iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for
the Contractor's or employee's convenience.
 

HQ-B-2-0021 CONTRACT TYPE SUMMARY FOR PAYMENT OFFICE (COST TYPE) (NAVSEA)
(FEB 1997)
CLINs 9000-9425 are cost only.
All other CLINs are CPFF.

 CONTRACT NO.
 N00178-10-D-6124

 DELIVERY ORDER NO.
 N6339418F3004

 PAGE
 21 of 79

 FINAL
 



SECTION C DESCRIPTIONS AND SPECIFICATIONS

Integrated Ship Defense

1.00          Background

This procurement will provide Integrated Ship Defense (ISD) Engineering Enterprise Test and
Technical support services to the Integrated Combat System (ICS) In-Service Engineering
Agents (ISEAs) mission and vision. The Naval Surface Warfare Center, Port Hueneme Division
(NSWC PHD), Port Hueneme, California, a field activity of Naval Sea Systems Command
(NAVSEA), Ship Defense & Expeditionary Warfare Department (S-Dept.)  is the designated
In-Service Engineering Agent (ISEA) for the Integrated Combat System, which consists of the
Ship Self Defense System (SSDS) Command & Control Systems, Multi-LAU Cabinets (MLC)
and Open Architecture processing cabinets, AN/UYQ-70 Command and Decision (CND),
OJ-827(V) and OJ-836(V) Common Display System (CDS), AN/UYQ-107 Common Processing
System (CPS), SPQ-9, SPS-67, SPS-73, SPS-48, SPS-49, TRS-3D, Volume Surveillance
Radar/Multi-Function Radar (VSR/MFR), Dual Band Radar (DBR), Advanced Radars,
High/Directed Energy (DE) Lasers, Rolling Airframe Missile (RAM), NATO Sea Sparrow
Surface Missile System (NSSMS), Evolved Sea Sparrow Missile (ESSM), and additional
weapons systems that are integrated with SSDS or will be integrated in the future through
Advanced Capability Builds (ACBs) / Technology Insertions (TIs). Other elements include
Cooperative Engagement Capability (CEC), Navigation Sensor System Interface (NAVSSI),
Data Links (Link 4A/Link 11, Link 16), Decoy Launching System, MK-160 Gun Weapon
System (GWS), Close in Weapon System (CIWS), SeaRAM, Battle Force Tactical Trainer
(BFTT), and AN/SLQ-32 Electronic Warfare (EW) System.

The S Department carries out Engineering, Test and Evaluation, Product and Training Support,
Technical and leadership functions to conduct the ISEA mission. The customer organizations
served by the S Department include the ships of the U.S. Navy, U.S. Navy shore activities, U.S.
Marine Corps, the navies of allied nations purchasing ISEA services, and industry partners.

1.1  Scope

The Government requires the following ISD Engineering and Technical support services to be
provided to the S-Dept In accordance with the specific requirement found in the following SOW
paragraphs:

SOW Paragraph 4.1 - Program Management (PMT)

SOW Paragraph 4.2 - Systems Engineering (SE)

SOW Paragraph 4.3 - Test and Evaluation (T&E)

SOW Paragraph 4.4 - Training and Installation Support (TIS)

SOW Paragraph 4.5 - Computer Network Engineering (CNE)

SOW Paragraph 4.6 - Integrated Product Support (IPS)

SOW Paragraph 4.7 - Combat Systems Support Equipment (CSSE)

SOW Paragraph 4.8 - Software Engineering and Modeling and Simulation (SE/M&S)

ISD support services shall be performed at shore sites, land based test facilities, design agent
facilities, shipyards, and aboard ships in ports and at sea. The Integrated Combat System ships
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and sites listed below are representative of the major locations at which the work of this SOW
may be carried out. This is not an exclusive list.

CVN Class

LHA Class

LHD Class

LPD Class

LSD Class

Self Defense Test Ship (SDTS)

Land Based Test Sites (LBTS)

NAVSEA Headquarters

NSWC Port Hueneme Division and its detachments

US Naval Shipyards

US Naval Weapon Stations

Shore Sites, Depots, and Training Facilities

LX(R)

Legacy and Future Generations of Ship Classes

China Lake, CA

Oxnard, CA

Port Hueneme, CA

San Diego, CA

Washington DC

Wallops Island, VA

Dahlgren, VA

Norfolk, VA

Everett, WA

Pascagoula, MS

CONUS and OCONUS activities including Japan, Bahrain, Australia, S. Korea

2.00          Applicable Documents

2.10 Assured Compliance Assessment Solution (ACAS) Procedures - NSWC PHD - January 2, 2015
and revisions

2.11 COMLANTFLTINST 5400.2 - U.S. Atlantic Fleet Regulations

2.12 COMNAVSURFLANT/PACINST 3502.2 Surface Force Training Manual

2.13 COMPACFLTINST 5400.3 - U.S. Pacific Fleet Regulations

2.14 DoD Directives 8500.01x series, Information Assurance
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2.15 DoD Directive 8570.01, Information Assurance Training, Certification, and Work Management.

2.16 DoDI 8510.01, DoD Information Assurance Certification and Accreditation Process (DIACAP)

2.17 DoDI 8510.1 March 12, 2014, Risk Management Framework for DoD Information

2.18 DoD Directives 8500.01x series, Information Assurance

2.19 DoD Intelligence Information Systems Security Certification & Accreditation Guide,
DS-2610-142-01

2.20 NAVSEAINST 4790.8 (Series) Ships’ Maintenance and Material Management (3–M)

2.21 OPNAV P-751-1-9-97 Navy Training Requirements Documentation Manual (NTRDM)

2.22 OPNAV P-751-2-9-97 Training Planning Process Methodology (TRPPM) Guide

2.23 OPNAV P-751-3-9-97 Training Planning Process Methodology (TRPPM) Manual

2.24 OPNAVINST 1500.76 Navy Training System Requirements, Acquisition, and Management

2.25 OPNAVINST 3120.32 - Standard Organization and Regulations Of The U.S. Navy

2.26 OPNAVINST 4700.7 - Maintenance Policy for U.S. Navy Ships

2.27 OPNAVINST 4790.2f, Naval Aviation Maintenance Program

2.28 OPNAVINST 11102.2x series

2.29 OPNAV INSTR 1500.76x series

2.30 OPNAVINSTR 3500.34x series

2.31 NAVEDTRA 12043, Basic Military Requirements

2.32 NAVEDTRA 43100-1d, Personnel Qualification Standards (PQS) Management Guide

2.33 OPNAVINST 4790.4 - Ships' Maintenance and Material Management ( 3–M) Manual

2.34 OPNAVINST 4790.4 (Series) Ships’ Maintenance And Material Management ( 3–M)

2.35 OPNAVINST 5100.19 (Series) Navy Occupational Safety and Health Program (Afloat)

2.36 OPNAVINST 5100.23 (Series) Navy Occupational Safety and Health Program

2.37 OPNAVINST 5100.28 (Series) Navy Hazardous Materials User Guide (HMUG) System Policy

2.38 NAVPERS 18068 - Manual of Navy Enlisted Manpower and Personnel Classification and
Occupational Standards

2.39 NAVSEA CLAUSE HQ G-2-0009 Supplemental Instructions Regarding Electronic Invoicing
(NAVSEA) (SEP2012)

2.40 NAVSEA 3070.1 Operations Security (OPSEC) Manual

2.41 NAVSEA 3960.2 Tests And Evaluation

2.42 NAVSEA 4000.7 Implementation of Performance Based Logistics   

2.43 NAVSEA 4105.1 Independent Logistics Assessments (ILA)

2.44 NAVSEA 4130.12 Configuration Management (CM) Policy and Guidance

2.45 NAVSEA 4130.6 Ordnance Alteration (ORDALTS) Instruction Control Procedures
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2.46 NAVSEA 4130.9 Configuration Control Procedures for Preparation And Implementation Of
Ordnance Alterations (ORDALTS)

2.47 NAVSEA 4160.3 Technical Manual Management Program (TMMP) 

2.48 NAVSEA 4400.4 Identification of Standard And Non Standard Repair Parts To Allowance Parts
List (APL)

2.49 NAVSEA 4423.4 Installation And Check-Out (I&C) Material Acquisition And Management

2.50 NAVSEA 4440.5B Stripping Of Material from Ships Programmed For Disposal       

2.51 NAVSEA 4700.11 Trials, Acceptance, Commissioning, Fitting Out, Shakedown And Post
Shakedown Availability Of U.S. Naval Ships Undergoing Construction, Conversion And
Modernization

2.52NAVSEA 4720.11C Shipboard installations and modifications performed by alteration
installation teams

2.53 NAVSEA 4790.14B Ship Departure and Alteration Completion Reports

2.54 NAVSEA 4790.7B Operational Sequencing Systems (OSS)

2.55 NAVSEA 4790.8B Ships' Maintenance and Material Management ( 3–M) Manual

2.56 NAVSEAINST 4790.8/OPNAVINST 4790.4 - Ships' Maintenance and Material Management
(3–M) Manual

2.57 OPNAVINST 4700.7 - Maintenance Policy for U.S. Naval Ships

2.58 OPNAVINST 5100.19 - Navy Occupational Safety and Health (NAVOSH) Program Manual for
Forces Afloat

2.58.1    Occupational Safety and Health Standards

2.58.2    1910.179(a) – Overhead and Gantry Cranes

2.58.3    1910.180(a) – Crawler Locomotive and Truck Cranes

2.58.4    1917.45(a) – Cranes and Derricks

2.59 NAVEDTRA 130x series

2.60 Navy Integrated Learning Environment (ILE) Developers Handbook

2.61 NIST Special Publication 800-53A revision 4

2.62 ISO/EEC/IEEE 15289:2015 series

2.63 Capability Maturity Model Integration (CMMI) Level III

2.64 DoD Directive 8570.01, Information Assurance Training, Certification, and Work Management

2.65 Homeland Security Presidential Directive 12 (HSPD-12)

2.66 DODI 5000.02x series

2.67 DOD Product Support Manager (PSM) Guidebook

2.68 NAVSEA Instruction 9400.2x series, NAVSEA Afloat IA Implementation Manual

2.69 SECNAV M-5239.2x, DoN IA Workforce Manual
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2.70 SECNAV M-5510.30, the Navy Personnel Security Program Manual, Chapter 6, Section 6-6,
Paragraph 2b and 2c

2.71 SECNAV M-5239.2x, DoN IA Workforce Manual

2.72 United States Office of Personnel Management Memorandum, Final Credentialing Standards for
Issuing Personal Identity Verification Cards under HSPD-12 dated 31 July 2008

2.73 ISO/EEC/IEEE 12207 series

2.74 Software Process Initiative (May 2006)

2.75 Software Process Improvement Initiative Contract Language (Nov 2006)

2.76 Software Process Improvement Initiative (SPII) Guidance for Use of Software Process
Improvement Initiative Contract Language (Jul 2007)

2.77 Department of Navy (DoN) Software Measurement Policy for Software Intensive Systems (Jul
2008)

2.78 Department of Navy Policy for Acquisition of Naval Software Intensive Systems (Sep 2008)

2.79 Guidebook for Acquisition of Naval Software Intensive Systems, Office of the Assistant
Secretary of the Navy (Research, Development and Acquisition), Sep2008

2.80 Software Process Improvement Initiatives(SPII) Human Resource Report, Department of the
Navy, ASN (RD&A), November 2007

All applicable tasking, process, performance, execution, and documentation within this contract
shall be in accordance with the most current revision of these documents. Specific requirements
and performance standards with date and version will be identified in the individual Technical
Instruction (TI).

 

3.00          General Requirements

3.1  The general requirements are in support of ISD Integrated Combat System (ICS) support
services to the Ship Defense and Expeditionary Warfare Department ISEA Mission. The
Contractor shall perform the following in accordance with the documents listed in Paragraph
2.00:

3.1.1        The Contractor shall prepare data repositories as mentioned in SOW paragraphs 4.1 – 4.8 which
is accessible by both the Government and Contractor for collaboration. Specific locations,
requirements, and performance standards will be identified in the individual TI.

3.1.2        The Contractor shall ensure that all individuals performing work on behalf of the Government
have a current, favorably adjudicated Background Investigation (BI) of the appropriate level in
accordance with SECNAV M-5510.30, the Navy Personnel Security Program Manual, Chapter 6,
Section 6-6, Paragraph 2b and 2c, as well as Homeland Security Presidential Directive 12
(HSPD-12) and United States Office of Personnel Management Memorandum, Final
Credentialing Standards for Issuing Personal Identity Verification Cards under HSPD-12 dated
31 July 2008.

3.1.3        The Contractor shall ensure individuals that require IT-I level access to sensitive DoD and DoN
IT systems require a favorable adjudication of a Position of Trust Single Scope Background
Investigation (PT/SSBI) and individuals that require IT-II level access require a favorable
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adjudication of a Position of Trust National Agency Check with Inquiries (PT/NACLC).
Requests for position of trust background investigations must be submitted to OPM by the
NSWC PHD Security Office.  Point of contact is the Personnel Security Specialist, (805)
228-7196. Specific locations, requirements, and performance standards will be identified in the
individual TI.

3.1.4      The Contractor shall define a software development approach appropriate for the computer
software efforts as mentioned in SOW paragraphs 4.1 - 4.8. This approach shall be documented
in a Software Development Plan (CDRL A012). The Contractor shall follow this SDP for all
computer software to be developed or maintained under this effort. The SDP shall define the
proposed life cycle model and the processes used as part of that model. The SDP shall describe
the overall life cycle and shall include primary, supporting, and organizational processes based
on the work content of this tasking. The SDP shall define the processes, the activities to be
performed as part of the processes, the tasks which support the activities, and the techniques and
tools to be used to perform the tasks. In all cases, the level of detail shall be sufficient to define
all software development processes, activities, and tasks to be conducted. Information provided
must include, as a minimum, specific standards, methods, tools, actions, strategies, and
responsibilities associated with development, maintenance, and qualification.

4.00          Performance Requirements

The following section specifies the Performance Objectives and Performance Elements of the
contract.

4.1  Program Management (PMT)

4.1.1        The Contractor shall provide Program
Management support. (CDRL A010, CDRL A011).

4.1.2        The Contractor shall prepare and maintain Integrated Master
Schedules (IMSs). Specific locations, requirements, and performance standards
will be identified in the individual TI. (CDRL A008)

4.1.3        The Contractor shall prepare financial management, Earned Value Management (EVM), trend
analysis, expenditures, and expenditure forecasting. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A008, CDRL A009)

4.1.4        The Contractor shall prepare and manage archive(s) in specified
Government domain(s). The purpose of the archive(s) is to manage the
data/technical data deliverables directly or indirectly produced under this
Task Order. The domain, requirements, and performance standards will be
identified in the individual TI. 

4.2  Systems Engineering (SE)

4.2.1        The Contractor shall provide Systems
Engineering, enterprise level studies and planning, T&E, data collection
and analysis, and software testing supporting Interface Control Document (ICD)
development, integration plans, integration test data review, integration test
plans, interface control plans, Interface Control Working Group (ICWG),
interface design solutions, interface management plans, interface problems,
interface requirements, problem resolution, special studies, and
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system/subsystems integration. Specific locations, requirements, and performance
standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL
A003, CDRL A004).

4.2.2        The Contractor shall test, install,
operate, and maintain diverse electronic/mechanical equipment and various
systems. Specific locations, requirements, and performance standards will be
identified in the individual TI. (CDRL A001, CDRL A002, CDRL A003, CDRL A004).

4.2.3        The Contractor shall prepare models and
computer based simulations of integration. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A001,
CDRL A002, CDRL A003, CDRL A004).

4.2.4        The Contractor shall investigate and make recommendations to resolve obsolescence issues.
Specific locations, requirements, and performance standards will be identified in the individual
TI. (CDRL A001, CDRL A002, CDRL A003, CDRL A004).

4.2.5        The Contractor shall develop written and
oral technical reports.  Specific locations, requirements, and performance standards will be
identified in the individual TI. (CDRL A001, CDRL A002, CDRL A003, CDRL A004).

4.2.6        The Contractor shall develop, review,
and modify installation schedules, delivery schedules, installation plans, and
modernization plans. Specific locations, requirements, and performance
standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL
A003, CDRL A004).

4.2.7        The Contractor shall identify and make recommendations to correct deficiencies. Specific
locations, requirements, and performance standards will be identified in the individual TI.
(CDRL A001, CDRL A002, CDRL A003, CDRL A004).

4.2.8        The Contractor shall develop, review,
and modify Combat Systems Capabilities and Limitations (C&L) Documents.
Specific locations, requirements, and performance standards will be identified
in the individual TI. (CDRL A011, CDRL A012).

4.2.9        The Contractor shall develop, test, review, and modify draft plans, presentations,
recommendations, and action item assignment and tracking required to support this contract
tasking. Specific locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A006, CDRL A007).

4.2.10    The Contractor shall prepare, review, and analyze recommendations and
critical technical comments for requirements and specification documentation.
Requirements and specification document includes weapons specifications,
capstone documents, system requirements and specifications, system artifacts,
planning and supportability documentation, interface design specifications, and
performance and capabilities requirements. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A004).

4.2.11    The Contractor shall modify, develop, and review Systems Engineering
plans and recommendations for test facilities and designated ship classes. Specific
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locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A004).

4.2.12    The Contractor shall plan, participate, and collect inputs from
Installation Coordination Team (ICT), Data Analysis Working Groups (DAWGs), Enterprise
Test and Evaluation Working Groups (TEWGs), Test Control Panels, Readiness
Reviews, and Navy Peer Review Teams. Specific locations, requirements, and
performance standards will be identified in the individual TI.

4.2.13    The Contractor shall support, maintain, and manage Self Defense System
Simulator (SDSSIM) workstations. Environment needs to be able to simulate
shipboard combat system space lighting conditions. Specific locations,
requirements, and performance standards will be identified in the individual TI.

4.3  Test & Evaluation (T&E)

4.3.1        The Contractor shall provide, plan, and support data analysis,
requirements management, product and services, technical and systems operation
support,  for Test & Evaluation (T&E), Engineering Test (ET), Developmental Testing (DT),
Systems Integration Testing (SIT), Combat System Ship Qualification Testing (CSSQT),
Follow-on Test & Evaluation (FOT&E), and post event studies. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A006, CDRL A007).

4.3.2        The Contractor shall prepare, update, and maintain documentation for
T&E, ET, DT, SIT, CSSQT, FOT&E, and post event studies.  Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A006, CDRL A007).

4.3.3        The Contractor shall review, modify, and develop configuration
control, engineering, and support documentation for T&E, interface control,
system design, system performance specifications, computer program changes,
test plans, procedures, scenarios, reports, schedules, results, systems
engineering test packages and presentations. Test events include ET, DT, SIT,
CSSQT and FOT&E. Maintenance includes engineering configuration management.
Specific locations, requirements, and performance standards will be identified
in the individual TI. (CDRL A006, CDRL A007).

4.3.4        The Contractor shall support and execute technical evaluation,
engineering testing, and console operations. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A006,
CDRL A007, CDRL A008, CDRL A009).

4.3.5        The Contractor shall review, analyze, comment, recommend, and prepare
test support for DT, OT, CSSQT, and FOT&E. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A006,
CDRL A007, CDRL A008, CDRL A009).

4.3.6        The Contractor shall track, verify and validate, maintain, and review test requirements including
operational and performance functionality, documentation of results, redlining procedures,
recommendations for modernization, technology refreshes, and test observation reports for the
T&E
requirements database. Specific locations, requirements, and performance standards will be
identified in the individual TI. (CDRL A006, CDRL A007, CDRL A008, CDRL A009).
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4.3.7        The Contractor shall collect, review, verify, maintain, and track
test requirements. Specific locations, requirements, and performance standards
will be identified in the individual TI. (CDRL A006, CDRL A007, CDRL A008, CDRL
A009).

4.3.8        The Contractor shall plan, prepare reports, schedule, coordinate,
collect inputs, status and tracks to the Enterprise Level T&E events for
test requirements objectives, schedules, and working groups. Specific locations,
requirements, and performance standards will be identified in the individual
TI. (CDRL A006, CDRL A007, CDRL A008, CDRL A009).

4.3.9        The Contractor shall analyze, recommend, present, prepare metrics,
system testing, software testing reliability, maintainability, and identify
value added characteristics of the program as a result of cost saving and risk.
Specific locations, requirements, and performance standards will be identified
in the individual TI. (CDRL A006, CDRL A007, CDRL A008, CDRL A009).

4.3.10    The Contractor shall provide T&E services which includes
engineering analysis, assessment of system performance and operation,
capabilities, interoperability, development of test plan documentation,
including test plans, requirements, specification, procedures, engineering
recommendations, and other technical report. Specific locations, requirements,
and performance standards will be identified in the individual TI.

4.3.11    The Contractor shall plan, extract, collect, reduce, support, and analyze the collection of data for
posttest analysis and review. Specific locations, requirements, and performance standards will be
identified in the individual TI. (CDRL A008, CDRL A009). 

4.4  Training and Installation Support (TIS)

4.4.1        Training and Installation support services shall include support for requirements analysis and
requirements management with Manpower, Personnel, and Training Analysis Administration,
Develop and manage Navy Training Systems Plans and associated shipboard and computer
based training, interface with TYCOM's, ISICS, NAVEDTRA and NAVMAC while developing
and monitoring training plans and related data in support of various  Navy Combat/Weapon
Systems training events and recommend corrective actions, develop alternatives and prepare
implementation plans to resolve issues within the training program. Specific locations,
requirements, and performance standards will be identified in the individual TI. (CDRL A008).

4.4.2        The Contractor shall develop, coordinate, maintain, and distribute training schedules for
shipboard, shore based, and assist in acquisition planning under the direction of a government
lead. (CDRL A005).

4.4.3        The Contractor shall train, schedule, and compile Subject Matter
Expert (SME) training, enable objectives defined in curriculum, coordinate with
site Navy and Government representatives based on training schedules, assemble
and test electronic classroom environments, train students using electronic
classroom, disassemble and package portable electronic classroom equipment for
shipping, and statistical data for lesson plans, trainee guides, training support
materials, and training schedule. (CDRL A005).

4.4.4        The Contractor shall support, review,  prepare, present, and coordinate technical training,
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develop strategies, plans for the fleet introduction, briefings for CAPSTONE training
requirements, OA capabilities, systems deliveries, installations, ships schedules for platform and
enterprise level DT/OT and CSSQT events. Specific locations, requirements, and performance
standards will be identified in the individual TI. (CDRL A008).

4.4.5        The Contractor shall develop, maintain, review, coordinate, and present
operator and maintenance training products for formal and informal
requirements. Specific locations, requirements, and performance standards will
be identified in the individual TI.

4.4.6        The Contractor shall develop formal training products, formal and
informal curriculum, scenarios, instructor's guides, student guides, lab set-up
guides, corrective maintenance exercises, classroom user guides, Course
Training Task List (CTTLs), Personal Performance Profiles (PPP) table, and
course critique, training project plan, test package, training course control
document, and support materials. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A001, CDRL
A005, CDRL A008)

4.4.7        The Contractor shall conduct technical documentation review and
provide comments for Computer Based Training (CBT) development and maintenance,
Front End Analysis (FEA), classrooms/laboratory configuration validation, and Navy
Training System Plan (NTSP). Specific locations, requirements, and performance
standards will be identified in the individual TI. (CDRL A005, CDRL A008).

4.4.8        The Contractor shall prepare and conduct training services and an
end of training report for shore based and shipboard events. Specific
locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A005, CDRL A008).

4.4.9        The Contractor shall conduct, test, coordinate, resolve, and
provide test results in accordance with the requirements of the test procedures
for newly developed courseware modules, testing problems, and test results. Specific
locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A005).

4.4.10    The Contractor shall update and maintain Personal Qualifications Standards
(PQS), as directed. Specific locations, requirements, and performance standards will be
identified in the individual TI. (CDRL A005).

4.4.11    The Contractor shall plan, participate, and analyze technical
refresh requirements, legacy systems, previous configurations, and or new
construction implementation for training program reviews, integrated product
team, and design agent meetings and reviews. (CDRL A005).

4.4.12    The Contractor shall maintain configuration management,
troubleshooting, property control plan, replace, repair, parts and equipment
for the training environments.  (CDRL A005, CDRL A008).

4.4.13    The Contractor shall support technical training for installation,
System Operational Verification Test (SOVT), upgrade of training systems
software, and demonstration and turnover of training systems. (CDRL A005). 
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4.5  Computer Network Engineering (CNE)

4.5.1        The Contractor shall provide information system analysis of combat
weapons systems and technical support in support of Local Area Networks (LANs)
and Wide Area Networks (WANs) that are outside the cognizance of the Navy
Marine Corps Intranet (NMCI) for both tactical and non-tactical information
systems. Tasking will be performed on systems that need to obtain or maintain
Authority to Operate (ATO) in a USN environment. Specific locations,
requirements, and performance standards will be identified in the individual TI.

4.5.2        The Contractor shall analyze, design, configure, maintain,
document, and validate accredited systems. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A008)

4.5.3        The Contractor shall implement Security Technical Implementation
Guide (STIG) requirements, develop and document rational/mitigation where not
possible. Specific locations, requirements, and performance standards will be
identified in the individual TI. (CDRL A008)

4.5.4        The Contractor shall analyze, develop, perform, and satisfy Cyber
Security analysis, requirements, and security architectures for technical
solutions, tactical or non-tactical shipboard systems and shore based
information technology systems. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A006, CDRL
A007, CDRL A012).

4.5.5        The Contractor shall support, prepare, analyze, document,
describe, validate, and present Certification and accreditation (C&A)
Documentation for Cyber Security Certification and Accreditation documentation.
Network Engineering tasking includes existing Tactical, Training, and Support
Networks and systems such as the SSDS Automated Electronic Classroom and The
Self Defense Research and Analysis Lab (SDRAL). Specific locations,
requirements, and performance standards will be identified in the individual TI.

4.5.6        The Contractor shall conduct testing, risk analyses, design
recommendations, and coordinate with certifying organizations. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A006, CDRL A007,
CDRL A012).

4.5.7        The Contractor shall develop, document, and provide support tools
and methodologies for testing. Specific locations, requirements, and performance
standards will be identified in the individual TI. (CDRL A006, CDRL A007, CDRL
A012).

4.5.8        The Contractor shall install, monitor, upgrade, maintain, and
perform system administration for support systems, tactical, and training. Specific
locations, requirements, and performance standards will be identified in the
individual TI.

4.5.9        The Contractor shall provide and perform cyber security and
technical support on-site and/or at remote engineering locations. Support
tasking includes certification testing, evaluation, and analysis. Specific
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locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A006, CDRL A007, CDRL A012).

4.5.10    The Contractor shall manage user accounts, install software, and provide support to users as
needed for government computing systems supported by this contract. Specific locations,
requirements, and performance standards will be identified in the individual TI.

4.5.11    The Contractor shall perform system administration for software
installation, configuration, and maintenance. Networks may comprise of
unclassified and classified (SECRET) computers using but not
limited to Linux and Windows environments. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A006,
CDRL A007, CDRL A012).

4.5.12    The Contractor shall prepare reports of discrepancies in daily
review of logs, monthly scans or reports, completed and validated C&A
packages or packages required to operate the system. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A006, CDRL A007, CDRL
A012).

4.5.13    The Contractor shall analyze, develop, perform, and satisfy Cyber Security requirements and
security architectures for technical solutions, tactical or non-tactical shipboard systems and shore
based information technology systems. Specific locations, requirements, and performance
standards will be identified in the individual TI.

4.5.14    The Contractor shall develop proposals for COTS refresh of new and existing systems supported
by this contract to include both Hardware and Software updates. Specific locations,
requirements, and performance standards will be identified in the individual TI. (CDRL A008)

4.5.15    The Contractor shall provide technical support for the
implementation, use, and maintenance of cyber security products, tools, and
technologies, e.g., Trusted Operating Systems, ACAS software (Security Center,
NESSUS). Specific locations, requirements, and performance standards will be
identified in the individual TI. 

4.6  Integrated Product Support (IPS)

4.6.1        The Contractor shall perform Integrated Product Support (IPS) for
Enterprise, Program and Systems Level implementation and introduction of
technical refresh, modernization, installation of Open Architecture (OA)/Open
Architecture Computing Environment (OACE) in the fleet. Specific locations,
requirements, and performance standards will be identified in the individual TI.

4.6.2        The Contractor shall oversee and coordinate program activities
designed to ensure effective and economical support for production of various
goods and services. Specific locations, requirements, and performance standards
will be identified in the individual TI. (CDRL A008)

4.6.3        The Contractor shall analyze specifications, design changes, and
other data to plan and develop logistic program activities from conceptual
stage through life-cycle of product. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A008)
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4.6.4        The Contractor shall initiate and develop preparation of
handbooks, bulletins, and information systems to provide logistics support.
Specific locations, requirements, and performance standards will be identified
in the individual TI. (CDRL A008)

4.6.5        The Contractor shall compile data on standardization and
interchangeability of parts to expedite logistic activities. Specific
locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A008)

4.6.6        The Contractor shall repair or procure materials, equipment, and supplies
in support of IPS requirements. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A008)

4.6.7        The Contractor shall determine logistic support sequences and time
phasing, problems arising from location of operational area, and other factors,
such as environmental and human factors affecting personnel. Specific
locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A008)

4.6.8        The Contractor shall perform special research or technical studies
critical to logistic support functions. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A008)

4.6.9        The Contractor shall process, prepare, receive, record, post,
document, and record material requisition support, receipt documents,
corrective actions, and reports of discrepancies for Fleet and CASREP support.
Specific locations, requirements, and performance standards will be identified in
the individual TI. (CDRL A008)

4.6.10    The Contractor shall prepare, participate, maintain, and provide
inventory procedures, inventory processes, and system administration for
delivery point team members and critical database tools. Specific locations,
requirements, and performance standards will be identified in the individual TI. (CDRL A008)

4.6.11    The Contractor shall perform, plan, participate, analyze, prepare,
and provide subject matter expert assistance for maintenance planning,
provisioning, supply support, and equipment physical configuration audits.
Specific locations, requirements, and performance standards will be identified
in the individual TI. (CDRL A008)

4.6.12    The Contractor shall participate, support, develop, and analyze
technical manual verification and validation for Tactics and Techniques and
Procedures (TTPs). Specific locations, requirements, and performance standards
will be identified in the individual TI. (CDRL A008)

4.6.13    The Contractor shall review, document, develop, present,
recommend, and adjudicate technical refresh, modernization systems, and
findings and conclusions for OA/OACE, technical refresh/modernization
systems/weapons specifications, Operational Requirement Directives, and Test
and Evaluation Master Plan (TEMP) and System Engineering Plans (SEPs). Specific
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locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A008)

4.6.14    The Contractor shall collect, participate, clarify, comment,
recommend, and track RAM-C support for design reviews, program reviews, and working
groups. Specific locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A008, CDRL A009).

4.6.15    The Contractor shall monitor, report, analyze, and perform metrics
in support of the Command HELPDESK. To include methods to display achievement
of critical metrics, Department success, and CASREP trend analysis for
operational elements, action issue assignment, CASREP monitoring methods, and
CASREP efficiencies. Specific locations, requirements, and performance
standards will be identified in the individual TI. (CDRL A008) 

4.7  Combat System Support Equipment (CSSE)

4.7.1        The Contractor shall support, maintain, and provide Engineering, Industrial, and Technical
services for all related CSSE. Specific locations, requirements, and performance standards will
be identified in the individual TI.

4.7.2        The Contractor shall access, accomplish, and perform equipment
removal/relocation and Fleet Modernization requirements for site surveys and
restricted areas. Specific locations, requirements, and performance standards
will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL A003, CDRL A004,
CDRL A008, CDRL A009, CDRL A012).

4.7.3        The Contractor shall plan, schedule, coordinate, develop, present,
and participate in modernization support, installation documentation, project
plans, Plan of Action and Milestones (POA&Ms), and modernization tasking
for modernization efforts, in-briefs, coordination and peer review teams,
working groups, and product teams. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL
A003, CDRL A004, CDRL A008, CDRL A009, CDRL A012).

4.7.4        The Contractor shall review, update, and provide comments,
recommendations, and assess material, support, and manpower requirements for
modernization related documents, Ship Installation Drawings (SIDs),
installation plans, and Installation Requirements Manuals. Specific locations,
requirements, and performance standards will be identified in the individual
TI. (CDRL A001, CDRL A002, CDRL A003, CDRL A004, CDRL A008, CDRL A009, CDRL
A012).

4.7.5        The Contractor shall review, perform, and develop Fleet
Modernization requirements for installation drawings, site surveys, detailed
ship checks, and master material lists. Specific locations, requirements, and performance
standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL A003,
CDRL A004, CDRL A008, CDRL A009, CDRL A012).

4.7.6        The Contractor shall procure, repair, kit, assemble, fabricate,
receive, ship, and transport parts and materials. Specific locations,
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requirements, and performance standards will be identified in the individual
TI.

4.7.7        The Contractor shall log, kit, inventory, track, verify receipt,
and support the modernization teams, material inventory, tracking system,
material replacement, material procured, acquired, and kitted for peripheral
modernization items, cables, junction boxes, power panels, foundations, and
labels. Specific locations, requirements, and performance standards will be
identified in the individual TI. (CDRL A001, CDRL A002, CDRL A003, CDRL A004,
CDRL A008, CDRL A009, CDRL A012).

4.7.8        The Contractor shall support post modernization installation,
checkout, and closeout support for Stages 3-7 for technical refresh, upgrade of
training systems software,  installation of modifications to shipboard command and control
combat systems and subsystems, ORDALTS, and Field Changes. Specific locations,
requirements, and performance standards will be identified in the individual TI. (CDRL A003,
CDRL A004) 

4.8  Software Engineering and Modeling and Simulation (SE/M&S)

4.8.1        The Contractor shall develop appropriate metrics for performance
measurement and continual process improvement. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL
A004, CDRL A005, CDRL A009, CDRL A012).

4.8.2        The Contractor shall document process for software acquisition
planning, requirements development and management. Specific locations,
requirements, and performance standards will be identified in the individual
TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL A012, CDRL
A013, CDRL A014, CDRL A015, CDRL A016, CDRL A017, CDRL A018, CDRL A019,
CDRL A020).

4.8.3        The Contractor shall participate, define, clarify, and develop
requirements and proposed solutions for Modeling/Simulation software
development and cost and schedule impacts. Specific locations, requirements,
and performance standards will be identified in the individual TI. (CDRL A001, CDRL A002,
CDRL A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL A014, CDRL
A015, CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

4.8.4        The Contractor shall design, develop, install, integrate, and
maintain software. Specific locations, requirements, and performance standards
will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005,
CDRL A009, CDRL A012, CDRL A013, CDRL A014, CDRL A015, CDRL A016, CDRL
A017, CDRL A018, CDRL A019, CDRL A020).

4.8.5        The Contractor shall maintain and provide a secure (FOUO) database
accessible and editable by the Government and the Contractor, tracking software
tasking, documenting software deficiencies, estimated task work hours, and
prioritization of tasking. Software, systems, and products include but are not
limited to SSDS Operator and Maintenance Training Simulator, Next
Generation-Data Analysis Reduction Tool (NG-DART). Software development will be
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unclassified (FOUO) and/or classified (SECRET).  Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL
A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL A014, CDRL A015,
CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

4.8.6        The Contractor shall provide planning, requirements definition and
management, software configuration management, system/software documentation
development, special trade-off, and business case studies and analysis for
SDSSIM, OAMS, and NG-DART. Specific locations, requirements, and performance
standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL
A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL A014, CDRL A015,
CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

4.8.7        The Contractor shall review, modify, participate, coordinate,
conduct, and develop Systems Engineering and Modeling/Simulation software
development design reviews, documentation, software configuration management
modification, peer reviews, in-process and program reviews, and Local
Configuration Control Board (LCCB) meetings for SDSSIM, OAMS, NG-DART and
existing and new software tools. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL
A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL A014, CDRL A015,
CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

4.8.8        The Contractor shall participate, develop, contribute, and analyze
configuration and data capture requirements for test planning meetings, test
plans, and testing of the SSDS and subsystems. Specific locations,
requirements, and performance standards will be identified in the individual TI. (CDRL A001,
CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL A012).

4.8.9        The Contractor shall develop, modify, and support software
modification, software configuration management, and development support for
existing and new simulation modeling tools, devices, interactive multi-media,
SSDS MK 1 and MK 2 Training Systems, Interactive Electronic Technical Manuals
(IETMs), Electronic System Operator Manuals (ESOMs), TAS/SYS-2 Weapons Systems
Interfaces, Remote Distance support Systems, and Electronic Computer Based
Training Materials. Specific locations, requirements, and performance standards
will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005,
CDRL A009, CDRL A012, CDRL A013, CDRL A014, CDRL A015, CDRL A016, CDRL
A017, CDRL A018, CDRL A019, CDRL A020).

4.8.10    The Contractor shall develop, modify, and update design data and
documents for weapons systems specifications and requirements. Specific
locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL
A012).

4.8.11    The Contractor shall evaluate, recommend, report, and present
Technical Evaluations, improve current products, and provide support
documentation for new technologies and recommended approaches. Specific
locations, requirements, and performance standards will be identified in the
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individual TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL
A012).

4.8.12    The Contractor shall design, develop, test, document, participate,
and host test steps to be used in government acceptance testing, quarterly
functional and technical design reviews, bi-weekly coding reviews, and
Integrated Product Team (IPT) for new or corrected software functionality.
Specific locations, requirements, and performance standards will be identified
in the individual TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005, CDRL A009,
CDRL A012, CDRL A013, CDRL A014, CDRL A015, CDRL A016, CDRL A017, CDRL
A018, CDRL A019, CDRL A020).

4.8.13    The Contractor shall provide accuracy of delivered and coded
software tasks and problem fixes. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A001, CDRL
A002, CDRL A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL A014,
CDRL A015, CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

4.8.14    The Contractor shall prepare each delivered NG-DART executable and
other software development to current code’s run-time speed to match or improve
GFI executable, using the same software and hardware configuration, data file,
specified output, and a cached execution. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A001, CDRL
A002, CDRL A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL A014,
CDRL A015, CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

4.8.15    The Contractor shall conduct Factory Qualification Test (FQT) and
support independent validation & verification (IV&V). Specific
locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL
A012, CDRL A013, CDRL A014, CDRL A015, CDRL A016, CDRL A017, CDRL A018,
CDRL A019, CDRL A020).

4.8.16    The Contractor shall integrate, maintain, and support SDSSIM, OAMS
training tools, NG-DART, and next generation of software development and tools.
Specific locations, requirements, and performance standards will be identified in
the individual TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL
A012, CDRL A013, CDRL A014, CDRL A015, CDRL A016, CDRL A017, CDRL A018,
CDRL A019, CDRL A020).

4.8.17    The Contractor shall participate and provide comments and
recommendations for peer reviews, adjudication meetings, and document reviews
for critical systems interface documents. Specific locations, requirements, and
performance standards will be identified in the individual TI. (CDRL A001, CDRL A002, CDRL
A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL A014, CDRL A015,
CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

4.8.18    The Contractor shall participate and provide support, conduct,
document, and provide test procedures and software testing for test reviews,
test reports, and maintain the Test Observation Report (TOR) database. Specific
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locations, requirements, and performance standards will be identified in the
individual TI. (CDRL A001, CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL
A012, CDRL A013, CDRL A014, CDRL A015, CDRL A016, CDRL A017, CDRL A018,
CDRL A019, CDRL A020).

4.8.19    The Contractor shall create, modify, maintain, document, and
provide configuration control of hardware and software products for existing configurations,
new releases, change requests, and reports of defects. Specific locations,
requirements, and performance standards will be identified in the individual TI. (CDRL A001,
CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL
A014, CDRL A015, CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

4.8.20    The Contractor shall provide modeling and simulation development,
maintenance, and integration in support of SE tools, T&E tools, IPS tools,
SSDS support and training tools for implementation of new technologies,
prototyping, demonstration of software  applications, solutions, and tools. Specific locations,
requirements, and performance standards will be identified in the individual TI. (CDRL A001,
CDRL A002, CDRL A004, CDRL A005, CDRL A009, CDRL A012, CDRL A013, CDRL
A014, CDRL A015, CDRL A016, CDRL A017, CDRL A018, CDRL A019, CDRL A020).

  

CLAUSES INCORPORATED BY FULL TEXT
 

5237.102-90 Enterprise-wide Contractor Manpower Reporting Application (ECMRA)

The contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the Port Hueneme Division,
Naval Surface Warfare Center (PHD NSWC) via a secure data collection site. The contractor is
required to completely fill in all required data fields using the following web address

https://doncmra.nmci.navy.mil. Reporting inputs will be for the labor executed during the period
of performance during each Government fiscal year (FY), which runs October 1 through
September 30. While inputs may be reported any time during the FY, all data shall be reported no
later than October 31 of each calendar year.

Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy.mil."

HQ C-1-0001 ITEM(S) - DATA REQUIREMENTS (NAVSEA) (SEP 1992)
 
The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements
List, DD Form 1423, Exhibit(s), attached hereto as Exhibit A in Section J.
 
HQ C-2-0002  ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE
(NAVSEA) (JUN 1994)
 
(a)  Performance under this contract may require that the Contractor have access to technical
data, computer software, or other sensitive data of another party who asserts that such data or
software is proprietary.  If access to such data or software is required or to be provided, the
Contractor shall enter into a written agreement with such party prior to gaining access to such
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data or software.  The agreement shall address, at a minimum, (1) access to, and use of, the
proprietary data or software exclusively for the purposes of performance of the work required by
this contract, and (2) safeguards to protect such data or software from unauthorized use or
disclosure for so long as the data or software remains proprietary.  In addition, the agreement
shall not impose any limitation upon the Government or its employees with respect to such data
or software.  A copy of the executed agreement shall be provided to the Contracting Officer.  The
Government may unilaterally modify the contract to list those third parties with which the
Contractor has agreement(s).
 
(b)  The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or
software as to the restrictions under which access is granted; (2) not disclose the data or software
to another party or other Contractor personnel except as authorized by the Contracting Officer;
(3) not engage in any other action, venture, or employment wherein this information will be
used, other than under this contract, in any manner inconsistent with the spirit and intent of this
requirement; (4) not disclose the data or software to any other party, including, but not limited to,
joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive
stamp, marking, or legend on each use of the data or software whether in whole or in part. 
 
(c)  The restrictions on use and disclosure of the data and software described above also apply to
such information received from the Government through any means to which the Contractor has
access in the performance of this contract that contains proprietary or other restrictive markings. 
 
(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by
an individual, company, or Government representative not directly involved in the effort to be
performed under this contract to gain access to such proprietary information.  Such notification
shall include the name and organization of the individual, company, or Government
representative seeking access to such information.
 
(e)  The Contractor shall include this requirement in subcontracts of any tier which involve
access to information covered by paragraph (a), substituting "subcontractor" for "Contractor"
where appropriate.
 
(f)  Compliance with this requirement is a material requirement of this contract. 
 

HQ C-2-0004 ACCESS TO THE VESSEL(S) (AT) (NAVSEA) (JAN 1983)
 
Officers, employees and associates of other prime Contractors with the Government and their
subcontractors, shall, as authorized by the Supervisor, have, at all reasonable times, admission to
the plant, access to the vessel(s) where and as required, and be permitted, within the plant and on
the vessel(s) required, to perform and fulfill their respective obligations to the Government. The
Contractor shall make reasonable arrangements with the Government or Contractors of the
Government, as shall have been identified and authorized by the Supervisor to be given
admission to the plant and access to the vessel(s) for office space, work areas, storage or shop
areas, or other facilities and services, necessary for the performance of the respective
responsibilities involved, and reasonable to their performance. 
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HQ C-2-0005 ACCESS TO VESSELS BY NON-U.S. CITIZENS (NAVSEA) (DEC 2005)
 
(a) No person not known to be a U.S. citizen shall be eligible for access to naval vessels, work
sites and adjacent areas when said vessels are under construction, conversion, overhaul, or repair,
except upon a finding by COMNAVSEA or his designated representative that such access should
be permitted in the best interest of the United States. The Contractor shall establish procedures to
comply with this requirement and NAVSEAINST 5500.3 (series) in effect on the date of this
contract or agreement.
 
(b) If the Contractor requires to employ non-U.S. citizens in the performance of work under this
contract or agreement that requires access as specified in paragraph (a) of this requirement,
approval must be obtained prior to access for each contract or agreement where such access is
required. To request such approval for non-U.S. citizens of friendly countries, the Contractor
shall submit to the cognizant Contract Administration Office (CAO), an Access Control Plan
(ACP) which shall contain as a minimum, the following information:
 

(1) Badge or Pass oriented identification, access, and movement control system for
non-U.S. citizen employees with the badge or pass to be worn or displayed on outer garments at
all times while on the Contractor's facilities and when performing work aboard ship.

(i) Badges must be of such design and appearance that permits easy recognition to
facilitate quick and positive identification.

 
(ii) Access authorization and limitations for the bearer must be clearly established and in

accordance with applicable security regulations and instructions.
 

(iii) A control system, which provides rigid accountability procedures for handling lost,
damaged, forgotten or no longer required badges, must be established.

 
(iv) A badge or pass check must be performed at all points of entry to the Contractor's

facilities or by a site supervisor for work performed on vessels outside the Contractor's plant.
 

(2) Contractor's plan for ascertaining citizenship and for screening employees for security
risk.
 

(3) Data reflecting the number, nationality, and positions held by non-U.S. citizen
employees, including procedures to update data as non-U.S. citizen employee data changes, and
pass to cognizant CAO.
 

(4) Contractor's plan for ensuring subcontractor compliance with the provisions of
the Contractor's ACP.
 

(5) These conditions and controls are intended to serve as guidelines representing the
minimum requirements of an acceptable ACP. They are not meant to restrict the Contractor in
any way from imposing additional controls necessary to tailor these requirements to a specific
facility.
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(c) To request approval for non-U.S. citizens of hostile and/or communist-controlled countries
(listed in Department of Defense Industrial Security Manual, DOD 5220.22-M or available from
cognizant CAO), Contractor shall include in the ACP the following employee data: name, place
of birth, citizenship (if different from place of birth), date of entry to U.S., extenuating
circumstances (if any) concerning immigration to U.S., number of years employed by
Contractor, position, and stated intent concerning U.S. citizenship. COMNAVSEA or his
designated representative will make individual determinations for desirability of access for the
above group. Approval of ACP's for access of non-U.S. citizens of friendly countries will not be
delayed for approval of non-U.S. citizens of hostile communist-controlled countries. Until
approval is received, Contractor must deny access to vessels for employees who are non-U.S.
citizens of hostile and/or communist-controlled countries.
 
(d) The Contractor shall fully comply with approved ACPs. Noncompliance by the Contractor or
subcontractor serves to cancel any authorization previously granted, in which case the Contractor
shall be precluded from the continued use of non-U.S. citizens on this contract or agreement until
such time as the compliance with an approved ACP is demonstrated and upon a determination by
the CAO that the Government's interests are protected. Further, the Government reserves the
right to cancel
previously granted authority when such cancellation is determined to be in the Government's best
interest. Use of non-U.S. citizens, without an approved ACP or when a previous authorization
has been canceled, will be considered a violation of security regulations. Upon confirmation by
the CAO of such violation, this contract, agreement or any job order issued under this agreement
may be terminated or default in accordance with the clause entitled "DEFAULT (FIXED-PRICE
SUPPLY AND SERVICE)" (FAR 52.249-8), "DEFAULT (FIXED-PRICE RESEARCH AND
DEVELOPMENT)" (FAR 52.249-9) or "TERMINATION (COST REIMBURSEMENT)" (FAR
52.249-6), as applicable.
 
(e) Prime Contractors have full responsibility for the proper administration of the approved ACP
for all work performed under this contract or agreement, regardless of the location of the vessel,
and must ensure compliance by all subcontractors, technical representatives and other persons
granted access to U.S. Navy vessels, adjacent areas, and work sites.
 
(f)  In the event the Contractor does not intend to employ non-U.S. citizens in the performance of
the work under this contract, but has non-U.S. citizen employees, such employees must be
precluded from access to the vessel and its work site and those shops where work on the vessel's
equipment is being performed. The ACP must spell out how non-U.S. citizens are excluded from
access to contract work areas.
 
(g)  The same restriction as in paragraph (f) above applies to other non-U.S. citizens who have
access to the Contractor's facilities (e.g., for accomplishing facility improvements, from foreign
crewed vessels within its facility, etc.) 
 
HQ C-2-0011  COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) 
DELIVERED TO AND/OR RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR
2004)
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(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as
defined in the clause entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND
NONCOMMERCIAL COMPUTER SOFTWARE DOCUMENTATION" (DFARS 252.227-7014),
before delivery of that computer software or computer database in whatever media and on whatever
system the software is delivered.  The Contractor warrants that any such computer software and/or
computer database will be free of viruses when delivered.

 
(b) The Contractor agrees to test any computer software and/or computer database(s) received from
the Government for viruses prior to use under this contract.
 
(c) Unless otherwise agreed in writing, any license agreement governing the use of any computer
software to be delivered as a result of this contract must be paid-up and perpetual, or so nearly
perpetual as to allow the use of the computer software or computer data base with the equipment for
which it is obtained, or any replacement equipment, for so long as such equipment is used. 
Otherwise the computer software or computer database does not meet the minimum functional
requirements of this contract. In the event that there is any routine to disable the computer
software or computer database after the software is developed for or delivered to the
Government, that routine shall not disable the computer software or computer database until at
least twenty-five calendar years after the delivery date of the affected computer software or
computer database to the Government.
 
(d) No copy protection devices or systems shall be used in any computer software or computer
database delivered under this contract to restrict or limit the Government from making copies.  This
does not prohibit license agreements from specifying the maximum amount of copies that can be
made.
 
(e) Delivery by the Contractor to the Government of certain technical data and other data is now
frequently required in digital form rather than as hard copy.  Such delivery may cause confusion
between data rights and computer software rights.  It is agreed that, to the extent that any such data
is computer software by virtue of its delivery in digital form, the Government will be licensed to use
that digital-form data with exactly the same rights and limitations as if the data had been delivered
as hard copy. 
 
(f) Any limited rights legends or other allowed legends placed by a Contractor on technical data or
other data delivered in digital form shall be digitally included on the same media as the digital-form
data and must be associated with the corresponding digital-form technical data to which the legends
apply to the extent possible.  Such legends shall also be placed in human-readable form on a visible
surface of the media carrying the digital-form data as delivered, to the extent possible.  

 
HQ C-2-0014 CONTRACTOR'S PROPOSAL (NAVSEA) (MAR 2001)
(a) Performance of this contract by the Contractor shall be conducted and performed in
accordance with detailed obligations to which the Contractor committed itself in Proposal dated
in response to NAVSEA Solicitation No. N00024-16-R-3035.
 
(b) The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby
made subject to the provisions of the "ORDER OF PRECEDENCE" (FAR 52.215- 8) clause of
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this contract. Under the "ORDER OF PRECEDENCE" clause, the technical volume of the
Contractor's proposal referenced herein is hereby designated as item (f) of the clause, following
"the specification" in the order of precedence. 
 
HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT -
ALTERNATE II (NAVSEA) (SEP 2009)
 
(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information,
attached hereto, incorporates by listing or specific reference, all the data or information which
the Government has provided or will provide to the Contractor except for
 
(1) The specifications set forth in Section C, and
(2) Government specifications, including drawings and other Government technical
documentation which are referenced directly or indirectly in the specifications set forth in
Section C and which are applicable to this contract as specifications, and which are generally
available and provided to Contractors or prospective Contractors upon proper request, such as
Federal or Military Specifications, and Standard Drawings, etc.
 
(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the
Government will not be obligated to provide to the Contractor any specification, drawing,
technical documentation or other publication which is not listed or specifically referenced in
NAVSEA Form 4340/2 or Schedule C, as applicable, notwithstanding anything to the contrary in
the specifications, the publications listed or specifically referenced in NAVSEA Form 4340/2 or
Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1)
or "GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES " (FAR
52.245-2), as applicable, or any other term or condition of this contract.
 
(c)(1) The Contracting Officer may at any time by written order:
(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in
NAVSEA Form 4340/2 or Schedule C, as applicable; or (ii) add items of data or information to
NAVSEA Form 4340/2 or Schedule C, as applicable; or
(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or
Schedule C, as applicable.
(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately
above causes an increase or decrease in the costs of, or the time required for, performance of any
part of the work under this contract, the Contractor may be entitled to an equitable adjustment in
the
contract amount and delivery schedule in accordance with the procedures
provided for in the "CHANGES" clause of this contract.
 
 
HQ C-2-0037  ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000)
  
(a)  "Organizational Conflict of Interest" means that because of other activities or relationships
with other persons, a person is unable or potentially unable to render impartial assistance or
advice to the Government, or the person's objectivity in performing the contract work is or might
be otherwise impaired, or a person has an unfair competitive advantage.  "Person" as used herein
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includes Corporations, Partnerships, Joint Ventures, and other business enterprises.

(b)  The Contractor warrants that to the best of its knowledge and belief, and except as otherwise
set forth in the contract, the Contractor does not have any organizational conflict of interest(s) as
defined in paragraph (a).

(c)  It is recognized that the effort to be performed by the Contractor under this contract may
create a potential organizational conflict of interest on the instant contract or on a future
acquisition.  In order to avoid this potential conflict of interest, and at the same time to avoid
prejudicing the best interest of the Government, the right of the Contractor to participate in future
procurement of equipment and/or services that are the subject of any work under this contract
shall be limited as described below in accordance with the requirements of FAR 9.5.

(d)  (1)  The Contractor agrees that it shall not release, disclose, or use in any way that would
permit or result in disclosure to any party outside the Government any information provided to
the Contractor by the Government during or as a result of performance of this contract.  Such
information includes, but is not limited to, information submitted to the Government on a
confidential basis by other persons.  Further, the prohibition against release of Government
provided information extends to cover such information whether or not in its original form, e.g.,
where the information has been included in Contractor generated work or where it is discernible
from materials incorporating or based upon such information.  This prohibition shall not expire
after a given period of time.

            (2)  The Contractor agrees that it shall not release, disclose, or use in any way that would
permit or result in disclosure to any party outside the Government any information generated or
derived during or as a result of performance of this contract.  This prohibition shall expire after a
period of three years after completion of performance of this contract.

            (3)  The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal
force to any affiliate of the Contractor, any subcontractor, consultant, or employee of the
Contractor, any joint venture involving the Contractor, any entity into or with which it may
merge or affiliate, or any successor or assign of the Contractor.  The terms of paragraph (f) of
this Special Contract Requirement relating to notification shall apply to any release of
information in contravention of this paragraph (d).

(e)  The Contractor further agrees that, during the performance of this contract and for a period
of three years after completion of performance of this contract, the Contractor, any affiliate of the
Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture
involving the Contractor, any entity into or with which it may subsequently merge or affiliate, or
any other
successor or assign of the Contractor, shall not furnish to the United States Government, either as
a prime Contractor or as a subcontractor, or as a consultant to a prime Contractor or
subcontractor, any system, component or services  which is the subject of the work to be
performed under this contract.  This exclusion does not apply to any re-competition for those
systems, components or services furnished pursuant to this contract.  As provided in FAR
9.505-2, if the Government procures the system, component, or services on the basis of work
statements growing out of the effort performed under this contract, from a source other than the
Contractor, subcontractor, affiliate, or assign of either, during the course of performance of this
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contract or before the three year period following completion of this contract has lapsed, the
Contractor may, with the authorization of the cognizant Contracting Officer, participate in a
subsequent procurement for the same system, component, or service.  In other words, the
Contractor may be authorized to compete for procurement(s) for systems, components or
services subsequent to an intervening procurement.

(f)  The Contractor agrees that, if after award, it discovers an actual or potential organizational
conflict of interest, it shall make immediate and full disclosure in writing to the Contracting
Officer.  The notification shall include a description of the actual or potential organizational
conflict of interest, a description of the action which the Contractor has taken or proposes to take
to avoid, mitigate, or neutralize the conflict, and any other relevant information that would assist
the Contracting Officer in making a determination on this matter.  Notwithstanding this
notification, the Government may terminate the contract for the convenience of the Government
if determined to be in the best interest of the Government.

(g)  Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been
aware, of an organizational conflict of interest prior to the award of this contract or becomes, or
should become, aware of an organizational conflict of interest after award of this contract and
does not make an immediate and full disclosure in writing to the Contracting Officer, the
Government may terminate this contract for default.

(h)  If the Contractor takes any action prohibited by this requirement or fails to take action
required by this requirement, the Government may terminate this contract for default.

(i)  The Contracting Officer's decision as to the existence or nonexistence of an actual or
potential organizational conflict of interest shall be final.

(j)  Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing
or selling to the United States Government its product lines in existence on the effective date of
this contract; nor, shall this requirement preclude the Contractor from participating in any
research and development or delivering any design development model or prototype of any such
equipment.  Additionally, sale of catalog or standard commercial items are exempt from this
requirement.

(k)  The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked
to evaluate or advise the Government concerning its own products or activities or those of a
competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the
Government's interest.

(l)  The Contractor shall include this requirement in subcontracts of any tier which involve
access to information or situations/conditions covered by the preceding paragraphs, substituting
"subcontractor" for "Contractor" where appropriate.

(m)  The rights and remedies described herein shall not be exclusive and are in addition to other
rights and remedies provided by law or elsewhere included in this contract.

(n)  Compliance with this requirement is a material requirement of this contract. 

HQ C-2-0038 PERMITS AND RESPONSIBILITIES (NAVSEA) (SEP 1990)
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The Contractor shall, without additional expense to the Government, be responsible for obtaining
any necessary licenses and permits, and for complying with any applicable Federal, State, and
Municipal laws, codes, and regulations, in connection with any movement over the public
highways of overweight/over dimensional materials. 

 
HQ C-2-0063 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT
FILES (NAVSEA) (APR 2004)
 
(a) NAVSEA may use a file room management support Contractor, hereinafter referred to as "the
support Contractor", to manage its file room, in which all official contract files, including the
official file supporting this procurement, are retained. These official files may contain
information that is considered a trade secret, proprietary, business sensitive or otherwise
protected pursuant to law or regulation, hereinafter referred to as “protected information”. File
room management services consist of any of the following: secretarial or clerical support; data
entry; document reproduction, scanning, imaging, or destruction; operation, management, or
maintenance of paper-based or electronic mail rooms, file rooms, or libraries; and supervision in
connection with functions listed herein.

 
(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these
file room management services are acquired will contain a requirement that:
 

(1) The support Contractor not disclose any information;
(2) Individual employees are to be instructed by the support Contractor regarding the sensitivity
of the official contract files;
(3) The support Contractor performing these services be barred from providing any other
supplies and/or services, or competing to do so, to NAVSEA for the period of performance of its
contract and for an additional three years thereafter unless otherwise provided by law or
regulation; and,

(4) In addition to any other rights the Contractor may have, it is a third party beneficiary who has
the right of direct action against the support Contractor, or any person to whom the support
Contractor has released or disclosed protected information, for the unauthorized duplication,
release, or disclosure of such protected information. 

 
(c) Execution of this contract by the Contractor is considered consent to NAVSEA's permitting
access to any information, irrespective of restrictive markings or the nature of the information
submitted, by its file room management support Contractor for the limited purpose of executing
its file room support contract responsibilities.

 
(d) NAVSEA may, without further notice, enter into contracts with other Contractors for these
services. Contractors are free to enter into separate non-disclosure agreements with the file room
Contractor. (Please contact Director, E Business Division for Contractor specifics.) However, any
such agreement will not be considered a prerequisite before information submitted is stored in the
file room or otherwise encumber the government. 
 

HQ C-2-0065  SOFTWARE DEVELOPMENT REQUIREMENTS (NAVSEA)
(SEP 2012)
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(a) The Contractor shall define a general Software Development Plan (SDP) appropriate for the
computer software effort to be performed under this contract. The SDP shall, at a minimum:
 

(1) Define the Contractor's proposed life cycle model and the processes used as a part of
that
model. In this context, the term "life cycle model" is as defined in IEEE Std. 12207:2008;
 

(2) Contain the information defined by ISO/IEC/IEEE 15289:2011, section 7.3 (generic
content) and the Mapping of ISO/IEC 12207:2008 (IEEE Std. 12207:2008) Clauses to
Information Items for Each Software Life Cycle Process in Table 2 of ISO/IEC/IEEE
15289:2011. In all cases, the level of detail shall be sufficient to define all software development
processes, activities, and tasks to be conducted;
 

(3) Identify the specific standards, methods, tools, actions, strategies, and responsibilities
associated with development and qualification;
 

(4) Document all processes applicable to the system to be acquired, including the
Primary, Supporting, and Organizational life cycle processes as defined by IEEE Std.
12207:2008 as appropriate.  Such processes shall be equivalent to those articulated by CMMI®;
 

(5) Include the content defined by all information items listed in Table 2 of
ISO/IEC/IEEE 15289:2011, as appropriate for the system and be consistent with the processes
proposed by the developers;
 

(6) Adhere to the characteristics defined in section 6.1 ISO/IEC/IEEE 15289:2011, as
appropriate;

 
(7) Describe the overall life cycle and include primary, supporting, and organizational

processes based on the work content of this contract;
 

(8) Be in accordance with the framework defined in IEEE Std. 12207:2008, including,
but not limited to, defining the processes, the activities to be performed as a part of the processes,
the tasks which support the activities, and the techniques and tools to be used to perform the
tasks;
 

(9) Contain a level of information sufficient to allow the use of the SDP as the full
guidance for the developers. In accordance with 7.3 of ISO/IEC/IEEE 15289:2011, such
information shall at a minimum contain, specific standards, methods, tools, actions, reuse
strategy, and responsibility associated with the development and qualification of all
requirements, including safety and security.
 
(b) The SDP shall be delivered to the Government for concurrence under CDRL and shall not
vary significantly from that proposed to the Government for evaluation for award. The
Contractor shall follow the Government concurred with SDP for all computer software to be
developed or maintained under this effort. Any changes, modifications, additions or substitutions

 CONTRACT NO.
 N00178-10-D-6124

 DELIVERY ORDER NO.
 N6339418F3004

 PAGE
 48 of 79

 FINAL
 



to the SDP also require prior Government concurrence.

 CONTRACT NO.
 N00178-10-D-6124

 DELIVERY ORDER NO.
 N6339418F3004

 PAGE
 49 of 79

 FINAL
 



SECTION D PACKAGING AND MARKING

HQ D-1-0001  PACKAGING OF DATA (CLINS 7085, 7185, 7285, 7385, 7485) 

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the contract.

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice.

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial Security Program
Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006 with Change 1 dated 28 March 2013.

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of the report:
(1) name and business address of the Contractor
(2) contract number/task order number
(3) contract dollar amount
(4) whether the contract was competitively or non-competitively awarded
(5) sponsor:                                                    
                                                                                    TBD                           

(Name of Individual Sponsor)
                                                                                    TBD                                       

(Name of Requiring Activity)
            TBD                           
(City and State)

*TBD – To Be Determined at Time of Award
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SECTION E INSPECTION AND ACCEPTANCE

CLAUSES INCORPORATED BY REFERENCE
Note: Section J, Exhibit A provides Contract Data Requirements List details and associated Data
Item Descriptions.
 
52.246-5 Inspection of Services - Cost-Reimbursement (APR 1984)
 
HQ E-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA (CLIN(s)
7085, OPTION CLIN(s), 7185, 7285, 7385, 7485)
Inspection and acceptance of all data shall be as specified on the attached Contract Data
Requirements List(s), DD Form 1423.

HQ E-1-0007 INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES
CLIN(s) 7000, 7010, 7020, 7030, 7040, 7050, 7060, 7070, OPTION CLIN (s) 7080, 7100, 7110,
7120, 7130, 7140, 7150, 7160, 7170, 7180, 7200, 7210, 7220, 7230, 7240, 7250, 7260, 7270,
7280, 7300, 7310, 7320, 7330, 7340, 7350, 7260, 7370, 7380, 7400, 7410, 7420, 7430, 7440,
7450, 7460, 7470, 7480, 9000, 9025, 9100, 9125, 9200, 9225, 9300, 9325, 9400, 9425 
–Inspection and acceptance shall be made by the Contracting Officer’s Representative (COR) or
a designated representative of the Government.
 
 
HQ E-2-0014  QUALITY IN SOFTWARE DEVELOPMENT AND PRODUCTION  
(NAVSEA) (MAY 1995)
Quality in Software Development and Production:  The contractor's software quality program shall
be an integral part of the overall Quality Assurance Program.  Software quality program controls
shall be applicable to all project software that is developed, maintained, or modified within the
following categories:
            (a) All deliverable software
            (b) All deliverable software that is included as part of deliverable hardware or firmware.
            (c) Non deliverable software (commercially available or user-developed) used for
development, fabrication, testing, or acceptance of deliverable software or hardware (includes
automated fabrication, test, and inspection/acceptance equipment software and software design, test,
and inspection tools).
            (d) Commercially available, reusable, or Government software designated as part of a
deliverable item.
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

7000 1/1/2018 - 12/31/2018

7001AA 1/1/2018 - 9/30/2018

7010 1/1/2018 - 12/31/2018

7011AA 1/1/2018 - 9/30/2018

7020 1/1/2018 - 12/31/2018

7021AA 1/1/2018 - 9/30/2018

7030 1/1/2018 - 12/31/2018

7031AA 1/1/2018 - 9/30/2018

7040 1/1/2018 - 12/31/2018

7041AA 1/1/2018 - 9/30/2018

7050 1/1/2018 - 12/31/2018

7051AA 1/1/2018 - 9/30/2018

7060 1/1/2018 - 12/31/2018

7061AA 1/1/2018 - 9/30/2018

7070 1/1/2018 - 12/31/2018

7071AA 1/1/2018 - 9/30/2018

7085 1/1/2018 - 12/31/2018

9000 1/1/2018 - 12/31/2018

9001AA 1/1/2018 - 9/30/2018

9025 1/1/2018 - 12/31/2018

9050AA 1/1/2018 - 12/31/2018

9050AB 1/1/2018 - 12/31/2018

9050AC 1/1/2018 - 9/30/2018

CLIN - DELIVERIES OR PERFORMANCE

Deliveries or performance shall be in accordance with Section F of the SeaPort-e Multiple
Award IDIQ contract and as describe below.  Exercise of any options depends upon the exercise
of the options of the basic contract under the SeaPort-e Multiple Award Contract.

Note: Section J, Exhibit A provides Contract Data Requirements List details and associated Data
Item Descriptions.

Services to be performed hereunder will be provided at the following potential locations:

Projected Place of Performance
Contractor's Facility
Port Hueneme, CA
Washington DC
Dahlgren, VA
Wallops Island, VA
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Mayport, FL
Norfolk, VA
Pearl Harbor, HI
Patuxent River, MD
Newport, RI
San Diego, CA
Everett, WA
Pascagoula, MS
White Sands, NM
At-Sea
 
HQ F-1-0003  PERFORMANCE LANGUAGE FOR LOE SERVICES
The Contractor shall perform the work described in SECTION C, at the level of effort specified in
SECTION B, as follows:

ITEM(S) FROM TO

CLIN 7000 1 JANUARY 2018 31 DECEMBER 2018

CLIN 7010 1 JANUARY 2018 31 DECEMBER 2018

CLIN 7020 1 JANUARY 2018 31 DECEMBER 2018

CLIN 7030 1 JANUARY 2018 31 DECEMBER 2018

CLIN 7040 1 JANUARY 2018 31 DECEMBER 2018

CLIN 7050 1 JANUARY 2018 31 DECEMBER 2018

CLIN 7060 1 JANUARY 2018 31 DECEMBER 2018

CLIN 7070 1 JANUARY 2018   31 DECEMBER 2018

CLIN 7080 (OPTION SURGE) 1 JANUARY 2018   31 DECEMBER 2018

CLIN 7085 1 JANUARY 2018   31 DECEMBER 2018

CLIN 7100 (OPTION) 1 JANUARY 2019 31 DECEMBER  2019

CLIN 7110 (OPTION) 1 JANUARY 2019 31 DECEMBER  2019

CLIN 7120 (OPTION) 1 JANUARY 2019 31 DECEMBER  2019

CLIN 7130 (OPTION) 1 JANUARY 2019 31 DECEMBER  2019

CLIN 7140 (OPTION) 1 JANUARY 2019 31 DECEMBER  2019

CLIN 7150 (OPTION) 1 JANUARY 2019 31 DECEMBER  2019

CLIN 7160 (OPTION) 1 JANUARY 2019 31 DECEMBER  2019

CLIN 7170 (OPTION) 1 JANUARY 2019   31 DECEMBER  2019

CLIN 7180(OPTION SURGE) 1 JANUARY 2019   31 DECEMBER  2019

CLIN 7185 (OPTION) 1 JANUARY 2019   31 DECEMBER  2019

CLIN 7200 (OPTION) 1 JANUARY 2020 31 DECEMBER  2020

CLIN 7210 (OPTION) 1 JANUARY 2020 31 DECEMBER  2020

CLIN 7220 (OPTION) 1 JANUARY 2020 31 DECEMBER  2020
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CLIN 7230 (OPTION) 1 JANUARY 2020 31 DECEMBER  2020

CLIN 7240 (OPTION) 1 JANUARY 2020 31 DECEMBER  2020

CLIN 7250 (OPTION) 1 JANUARY 2020 31 DECEMBER  2020

CLIN 7260 (OPTION) 1 JANUARY 2020 31 DECEMBER  2020

CLIN 7270 (OPTION) 1 JANUARY 2020   31 DECEMBER  2020

CLIN 7280 (OPTION SURGE) 1 JANUARY 2020   31 DECEMBER  2020

CLIN 7285 (OPTION) 1 JANUARY 2020   31 DECEMBER  2020

CLIN 7300 (OPTION) 1 JANUARY 2021 31 DECEMBER  2021

CLIN 7310 (OPTION) 1 JANUARY 2021 31 DECEMBER  2021

CLIN 7320 (OPTION) 1 JANUARY 2021 31 DECEMBER  2021

CLIN 7330 (OPTION) 1 JANUARY 2021 31 DECEMBER  2021

CLIN 7340 (OPTION) 1 JANUARY 2021 31 DECEMBER  2021

CLIN 7350 (OPTION) 1 JANUARY 2021 31 DECEMBER  2021

CLIN 7360 (OPTION) 1 JANUARY 2021 31 DECEMBER  2021

CLIN 7370 (OPTION) 1 JANUARY 2021   31 DECEMBER  2021

CLIN 7380 (OPTION SURGE) 1 JANUARY 2021   31 DECEMBER  2021

CLIN 7385 (OPTION) 1 JANUARY 2021   31 DECEMBER  2021

CLIN 7400 (OPTION) 1 JANUARY 2022 31 DECEMBER  2022

CLIN 7410 (OPTION) 1 JANUARY 2022 31 DECEMBER  2022

CLIN 7420 (OPTION) 1 JANUARY 2022 31 DECEMBER  2022

CLIN 7430 (OPTION) 1 JANUARY 2022 31 DECEMBER  2022

CLIN 7440 (OPTION) 1 JANUARY 2022 31 DECEMBER  2022

CLIN 7450 (OPTION) 1 JANUARY 2022 31 DECEMBER  2022

CLIN 7460 (OPTION) 1 JANUARY 2022 31 DECEMBER  2022

CLIN 7470 (OPTION) 1 JANUARY 2022   31 DECEMBER  2022

CLIN 7480 (OPTION SURGE) 1 JANUARY 2022   31 DECEMBER  2022

CLIN 7485 (OPTION) 1 JANUARY 2022   31 DECEMBER  2022

CLIN 9000 1 JANUARY 2018 31 DECEMBER  2018

CLIN 9025 1 JANUARY 2018 31 DECEMBER  2018

CLIN 9100 (OPTION) 1 JANUARY 2019 31 DECEMBER  2019

CLIN 9125 (OPTION) 1 JANUARY 2019   31 DECEMBER  2019

CLIN 9200 (OPTION) 1 JANUARY 2020 31 DECEMBER  2020

CLIN 9225 (OPTION) 1 JANUARY 2020   31 DECEMBER  2020

CLIN 9300 (OPTION) 1 JANUARY 2021 31 DECEMBER  2021

CLIN 9325 (OPTION) 1 JANUARY 2021   31 DECEMBER  2021
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CLIN 9400 (OPTION) 1 JANUARY 2022 31 DECEMBER  2022

CLIN 9425 (OPTION) 1 JANUARY 2022   31 DECEMBER  2022

  

 
HQ F-2-0003 DATA DELIVERY LANGUAGE FOR SERVICES ONLY

PROCUREMENTS

All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at
the time(s) specified on the Contract Data Requirements List(s), DD Form 1423.
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SECTION G CONTRACT ADMINISTRATION DATA

CLAUSES INCORPORATED BY REFERENCE
252.204-7006 Billing Instructions OCT 2005
252.232-7003 Electronic Submission of Payment Requests and Receiving Reports MAR 2008
CLAUSES INCORPORATED BY FULL TEXT

HQ G-2-0002 CONTRACT ADMINISTRATION DATA

Enter below the address (street and number, city, county, state and zip code) of the Contractor's facility which will administer the
contract if such address is different from the address shown on the SF 26 or SF 33, as applicable.
                                                                                                                                   
                                                                                                                                   
HQ G-2-0003 CONTRACTING OFFICER’S REPRESENTATIVE
CONTRACTING OFFICER’S                                  COMMANDER
REPRESENTATIVE:                                                ATTN: MICHAEL WATSON

NAVAL SURFACE WARFARE CENTER
PORT HUENEME DIVISION 
4363 MISSILE WAY
PORT HUENEME, CA 93043-4367
TEL: 805-228-0831
EMAIL: michael.watson1@navy mil

 
HQ G-2-0004 PURCHASING OFFICE REPRESENTATIVE
PURCHASING OFFICE                                           COMMANDER
REPRESENTATIVE:                                                ATTN: ARTHUR WYNN

CONTRACT SPECIALIST
NAVAL SURFACE WARFARE CENTER
PORT HUENEME DIVISION 
4363 MISSILE WAY
PORT HUENEME, CA 93043-4367
TEL: 805-228-6111
EMAIL: arthur.p.wynn@navy mil
ATTN: NELSON F. NAILAT
CONTRACTING OFFICER
NAVAL SURFACE WARFARE CENTER
PORT HUENEME DIVISION 
4363 MISSILE WAY
PORT HUENEME, CA 93043-4367
TEL: 805-228-0606
EMAIL: nelson nailat@navy.mil

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING INVOICING (NAVSEA) (APR 2015)
(a)  For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs incurred under this
contract/task order (TO), as applicable, at the lowest level of performance, either at the technical instruction (TI), sub line item number
(SLIN), or contract line item number (CLIN) level, rather than on a total contract/TO basis, and to submit invoices reflecting costs
incurred at that level.  Supporting documentation in Wide Area Workflow (WAWF) for invoices shall include summaries of work
charged during the period covered as well as overall cumulative summaries by individual labor categories, rates, and hours (both
straight time and overtime) invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials, and travel, by TI, SLIN, or
CLIN level.  For other than firm fixed price subcontractors, subcontractors are also required to provide labor categories, rates, and
hours (both straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and travel invoiced.  Supporting
documentation may be encrypted before submission to the prime contractor for WAWF invoice submittal.  Subcontractors may email
encryption code information directly to the Contracting Officer (CO) and Contracting Officer Representative (COR).  Should the
subcontractor lack encryption capability, the subcontractor may also email detailed supporting cost information directly to the CO and
COR; or other method as agreed to by the CO.
(b)  Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data Interchange (EDI) or Secure
File Transfer Protocol (SFTP) shall separately send an email notification to the COR and CO on the same date they submit the invoice
in WAWF.  No payments shall be due if the contractor does not provide the COR and CO email notification as required herein.
SPECIAL PAYMENT INSTRUCTIONS
 

52.204-0004 Line Item Specific: by Fiscal Year. (SEP 2009)

 CONTRACT NO.
 N00178-10-D-6124

 DELIVERY ORDER NO.
 N6339418F3004

 PAGE
 56 of 79

 FINAL
 



The payment office shall make payment using the oldest fiscal year appropriations first, exhausting all funds in the previous fiscal year
before disbursing from the next fiscal year. In the event there is more than one ACRN associated with the same fiscal year, the payment
amount shall be disbursed from each ACRN within a fiscal year in the same proportion as the amount of funding obligated for each
ACRN within the fiscal year.

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

 (a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, activity, or
organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is done external to the
entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as
authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at https://www.acquisition.gov; and

(2) Be registered to use WAWF at https://wawf.eb mil/ following the step-by-step procedures for self-registration available at this web
site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the
Practice Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the “Web Based
Training” link on the WAWF home page at https://wawf.eb mil/

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data Interchange, or File
Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving
reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

__________________COST VOUCHER_________________________________________

(Contracting Officer: Insert applicable document type(s).

Note: If a “Combo” document type is identified but not supportable by the Contractor’s business systems, an “Invoice” (stand-alone)
and “Receiving Report” (stand-alone) document type may be used instead.)

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified
by the contracting officer.

____________________N/A________________________________________

(Contracting Officer: Insert inspection and acceptance locations or “Not applicable.”)

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in
WAWF when creating payment requests and receiving reports in the system.

Routing Data Table

Field Name in WAWF Data to be entered in WAWF

Pay Official DoDAAC   HQ00039

Issue By DoDAAC   N63394

Admin DoDAAC   S0512A

Inspect By DoDAAC   N63394
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Ship To Code   N63394

Ship From Code   N/A

Mark For Code   N/A

Service Approver (DoDAAC)   N63394

Service Acceptor (DoDAAC)   N63394

Accept at Other DoDAAC   DESTINATION

LPO DoDAAC   N/A

DCAA Auditor DoDAAC   HAA724

Other DoDAAC(s)   N/A

 (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line
item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all
relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in the “Send Additional Email
Notifications” field of WAWF once a document is submitted in the system.

MICHAEL.WATSON@NAVY.MIL_____________________________

ARTHUR.P.WYNN@NAVY.MIL______________________________

 (g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s WAWF point of
contact.

_KAREN DAWLEY AT 805-228-0921 OR EMAIL KAREN.DAWLEY@NAVY.MIL_________

 (2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

Accounting Data


SLINID   PR Number                                          Amount 

-------- -------------------------------------------------- ---------------------

7001AA   130068815200001                                    15000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN 
FED: 9/30/2020 
WCD: 9/30/2018 
 
7011AA   130068815200002                                    50000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
 
 
7021AA   130068815200003                                    45000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
 
 
7031AA   130068815200004                                    45000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
 
 
7041AA   130068815200005                                    15000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
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7051AA   130068815200006                                    15000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
 
 
7061AA   130068815200007                                    15000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
 
 
7071AA   130068815200008                                    45000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
 
 
9001AA   130068815200009                                    50000.00              
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
 
 
9050AA   130068796800001                                    400000.00             
LLA : 
AA 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332594 
FS: WCF 
FED: NON-EXP 
DOC #N0010418WXL1005 
For SSDS MK2 PBL-O 
 
9050AB   130068796600001                                    600000.00             
LLA : 
AB 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332231 
FS: WCF 
FED: NON-EXP 
DOC #N0010418WXL1004 
For SSDS MK2 PBL-O 
 
9050AC   130068815200010                                    5000.00               
LLA : 
AC 97X4930 NH1K 251 77777 0 050120 2F 000000 A00004332804 
APPN: OPN  
FED: 09/30/2020    WCD: 09/30/2018 
 
 
 
BASE Funding 1300000.00 
Cumulative Funding 1300000.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS

CLAUSES INCORPORATED BY REFERENCE
 

5252.227-9100       PROTECTION OF NAVAL NUCLEAR PROPULSION INFORMATION (JAN 1986)
 
5252.227-91           TRANSMISSION ABROAD OF EQUIPMENT OR TECHNICAL DATA RELATING TO THE NUCLEAR PROPULSION OF N

SHIPS (JAN 2008)
 
5252.227-9114        UNLIMITED RIGHTS IN TECHNICAL DATA - NUCLEAR PROPULSION PLANT SYSTEMS (NOV 1996)

 

CLAUSES INCORPORATED BY FULL TEXT

 5252.202-9101  ADDITIONAL DEFINITIONS (MAY 1993)

 As used throughout this contract, the following terms shall have the meanings set forth below:

(a)  DEPARTMENT - means the Department of the Navy.

(b)  REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) - All references to the FAR in this contract shall be
deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless clearly indicated otherwise.

(c)   REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION REGULATION - All
references in this document to either the Armed Services Procurement Regulation (ASPR) or the Defense Acquisition Regulation (DAR)
shall be deemed to be references to the appropriate sections of the FAR/DFARS.

(d)  NATIONAL STOCK NUMBERS - Whenever the term Federal Item Identification Number and its acronym FIIN or the term Federal
Stock Number and its acronym FSN appear in the contract, order or their cited specifications and standards, the terms and acronyms shall
be interpreted as National Item Identification Number (NIIN) and National Stock Number (NSN) respectively which shall be defined as
follows:

(1)    National Item Identification Number (NIIN). The number assigned to each approved Item Identification under the Federal Cataloging
Program. It consists of nine numeric characters, the first two of which are the National Codification Bureau (NCB) Code.  The remaining
positions consist of a seven digit non-significant number.

(2)    National Stock Number (NSN).  The National Stock Number (NSN) for an item of supply consists of the applicable four position
Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the item of supply. 

5252.216-9122 LEVEL OF EFFORT – ALTERNATE 1 (MAY 2010)

 (a)   The Contractor agrees to provide the total level of effort specified in the next sentence in performance of the work described in
Sections B and C of this contract. The total level of effort for the performance of this contract shall be 226,158 (Including Surge Options)
man-hours of direct labor per year, including subcontractor direct labor for those subcontractors specifically identified in the Contractor's
proposal as having hours included in the proposed level of effort.

(b)  Of the total man-hours of direct labor set forth above, it is estimated that (Offeror to fill-in) man-hours are uncompensated effort.
Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week without additional compensation for such
excess work. All other effort is defined as compensated effort. If no effort is indicated in the first sentence of this paragraph,
uncompensated effort performed by the Contractor shall not be counted in fulfillment of the level of effort obligations under this contract.

(c)  Effort performed in fulfilling the total level of effort obligations specified above shall only include effort performed in direct support of
this contract and shall not include time and effort expended on such things as (local travel to and from an employee's usual work location),
uncompensated effort while on travel status, truncated lunch periods, work (actual or inferred) at an employee's residence or other
non-work locations (except as provided in paragraph (i) below), or other time and effort which does not have a specific and direct
contribution to the tasks described in Sections B and C.

(d)  The level of effort for this contract shall be expended at an average rate of Approximately 4349 hours per week. It is understood and
agreed that the rate of man-hours per month may fluctuate in pursuit of the technical objective, provided such fluctuation does not result in
the use of the total man-hours of effort prior to the expiration of the term hereof, except as provided in the following paragraph.

(e)  If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of direct labor to such an extent that the total
man-hours of effort specified above would be used prior to the expiration of the term, the  Contractor shall notify the Contracting Officer in
writing setting forth the acceleration required, the probable benefits which would result, and an offer to undertake the acceleration at no
increase in the estimated cost or fee together with an offer, setting forth a proposed level of effort, cost breakdown, and proposed fee, for
continuation of the work until expiration of the term hereof. The offer shall provide that the work proposed will be subject to the terms and
conditions of this contract and any additions or changes required by then current law, regulations, or directives, and that the offer, with a
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written notice of acceptance by the Contracting Officer, shall constitute a binding contract. The Contractor shall not accelerate any effort
until receipt of such written approval by the Contracting Officer. Any agreement to accelerate will be formalized by contract modification.

(f)   The Contracting Officer may, by written order, direct the Contractor to accelerate the expenditure of direct labor such that the total
man-hours of effort specified in paragraph (a) above would be used prior to the expiration of the term. This order shall specify the
acceleration required and the resulting revised term. The Contractor shall acknowledge this order within five days of receipt.

(g)   The Contractor shall provide and maintain an accounting system, acceptable to the Administrative Contracting Officer and the Defense
Contract Audit Agency (DCAA), which collects costs incurred and effort (compensated and uncompensated, if any) provided in
fulfillment of the level of effort obligations of this contract. The Contractor shall indicate on each invoice the total level of effort claimed
during the period covered by the invoice, separately identifying compensated effort and uncompensated effort, if any.

(h)   Within 45 days after completion of the work under each separately identified period of performance hereunder, the Contractor shall
submit the following information in writing to the Contracting Officer with copies to the cognizant Contract Administration Office and to
the DCAA office to which vouchers are submitted: (1) the total number of man-hours of direct labor expended during the applicable period;
(2) a breakdown of this total showing the number of man-hours expended in each direct labor classification and associated direct and
indirect costs; (3) a breakdown of other costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under the
contract for the period. Within 45 days after completion of the work under the contract, the Contractor shall submit, in addition, in the case
of a cost underrun; (5) the amount by which the estimated cost of this contract may be reduced to recover excess funds. All submissions
shall include subcontractor information.

(i)   Unless the Contracting Officer determines that alternative worksite arrangements are detrimental to contract performance, the
Contractor may perform up to 10% of the hours at an alternative worksite, provided the Contractor has a company-approved alternative
worksite plan. The primary worksite is the traditional “main office” worksite. An alternative worksite means an employee’s residence or a
telecommuting center. A telecommuting center is a geographically convenient office setting as an alternative to an employee’s main office.
The Government reserves the right to review the Contractor’s alternative worksite plan. In the event performance becomes unacceptable,
the  Contractor will be prohibited from counting the hours performed at the alternative worksite in fulfilling the total level of effort
obligations of the contract. Regardless of work location, all contract terms and conditions, including security requirements and labor laws,
remain in effect. The Government shall not incur any additional cost nor provide additional equipment for contract performance as a result
of the Contractor’s election to implement an alternative worksite plan.

(j)  Notwithstanding any of the provisions in the above paragraphs and subject to the LIMITATION OF FUNDS or LIMITATION OF
COST clauses, as applicable, the period of performance may be extended and the estimated cost may be increased in order to permit the
Contractor to provide all of the man-hours listed in paragraph (a) above. The contractor shall continue to be paid fee for each man-hour
performed in accordance with the terms of the contract. 

NAVSEA 5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (OCT 2006)

(a)  The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange Program (GIDEP) in
accordance with NAVSEA S0300-BU-GYD-010 dated November 1994. Data entered is retained by the program and provided to qualified
participants. Compliance with this requirement shall not relieve the Contractor from complying with any other requirement of the contract.

(b)  The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding $500,000.00. When so
inserted, the word "Contractor" shall be changed to "Subcontractor".

(c)   GIDEP materials, software and information are available without charge from: GIDEP Operations Center

P.O. Box 8000

Corona CA 92878-8000

Phone: (951) 898-3207

FAX: (951) 898-3250

Internet: http://www.gidep.org 

5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008)

(a)  This contract is incrementally funded with respect to both cost and fee. The amount(s) presently available and allotted to this contract
for payment of fee for incrementally funded contract line item number/contract subline item number (CLIN/SLIN), subject to the clause
entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as appropriate, is specified below. The amount(s)
presently available and allotted to this contract for payment of cost for incrementally funded CLINs/SLINs is set forth below. As provided
in the clause of this contract entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of
performance for which it is estimated the allotted amount(s) will cover are as follows:

 
ESTIMATED
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ITEM(S)          ALLOTED TO COST        ALLOTTED TO FEE       

PERFORMANCE
 

7000 BASE YEAR

7010 BASE YEAR

7020 BASE YEAR

7030 BASE YEAR

7040 BASE YEAR

7050 BASE YEAR

7060 BASE YEAR

7070 BASE YEAR

7080 TBD TBD TBD

7085 NSP NSP TBD

7090 NSP NSP TBD

7100 TBD TBD TBD

7110 TBD TBD TBD

7120 TBD TBD TBD

7130 TBD TBD TBD

7140 TBD TBD TBD

7150 TBD TBD TBD

7160 TBD TBD TBD

7170 TBD TBD TBD

7180 TBD TBD TBD

7185 NSP NSP TBD

7190 NSP NSP TBD

7200 TBD TBD TBD

7210 TBD TBD TBD

7220 TBD TBD TBD

7230 TBD TBD TBD

PERIOD OF
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(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



  

7240 TBD TBD TBD

7250 TBD TBD TBD

7260 TBD TBD TBD

7270 TBD TBD TBD

7280 TBD TBD TBD

7285 NSP NSP TBD

7290 NSP NSP TBD

7300 TBD TBD TBD

7310 TBD TBD TBD

7320 TBD TBD TBD

7330 TBD TBD TBD

7340 TBD TBD TBD

7350 TBD TBD TBD

7360 TBD TBD TBD

7370 TBD TBD TBD

7380 TBD TBD TBD

7385 NSP NSP TBD

7390 NSP NSP TBD

7400 TBD TBD TBD

7410 TBD TBD TBD

7420 TBD TBD TBD

7430 TBD TBD TBD

7440 TBD TBD TBD

7450 TBD TBD TBD

7460 TBD TBD TBD

7470 TBD TBD TBD

7480 TBD TBD TBD

7485 NSP NSP TBD

7490 NSP NSP TBD

9000 $50,000 N/A BASE YEAR

9025 $1,005,000 00 N/A BASE YEAR

9100 TBD N/A TBD

9125 TBD N/A TBD

9200 TBD N/A TBD

9225 TBD N/A TBD

9300 TBD N/A TBD

9325 TBD N/A TBD

9400 TBD N/A TBD

9425

Legend:

TBD N/A TBD

TBD – To Be Determined
NSP – Not Separately Priced (CDRLs)
N/A – Not Applicable (ODC)

(b)  The parties contemplate that the Government will allot additional amounts to this contract from time to time for the incrementally
funded CLINs/SLINs by unilateral contract modification, and any such modification shall state separately the amount(s) allotted for cost,
the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the period of performance which the amount(s) are expected to cover.

(c)  CLINs/SLINs TBD are fully funded and performance under these CLINs/SLINs is subject to the clause of this contract entitled
"LIMITATION OF COST" (FAR 52.232-20).

(d)  The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of performance of fully
funded CLINs/SLINs.

5252.237-9106 SUBSTITUTION OF PERSONNEL (SEP 1990)

(a)  The Contractor agrees that a partial basis for award of this contract is the list of key personnel proposed.  Accordingly, the Contractor
agrees to assign to this contract those key persons whose resumes were submitted with the proposal necessary to fulfill the requirements of
the contract. No substitution shall be made without prior notification to and concurrence of the Contracting Officer in accordance with this
requirement.

(b)  All proposed substitutes shall have qualifications equal to or higher than the qualifications of the person to be replaced. The
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Contracting Officer shall be notified in writing of any proposed substitution at least forty five (45) calendar days, or ninety (90) days if a
security clearance is to be obtained, in advance of the proposed substitution. Such notification shall include: (1) an explanation of the
circumstances necessitating the substitution; (2) a complete resume of the proposed substitute; and (3) any other information requested by
the Contracting Officer to enable him/her to judge whether or not the Contractor is maintaining the same high quality of personnel that
provided the partial basis for award. 

5252.242-9115  TECHNICAL INSTRUCTIONS (APR 2015)

 (a)   Performance of the work hereunder may be subject to written technical instructions signed by the Contracting Officer and the Contracting
Officer's Representative specified in Section G of this contract. As used herein, technical instructions are defined to include the following:

(1)    Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in details or otherwise serve to
accomplish the contractual statement of work.

(2)    Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical portions of work description.

(b)    Technical instructions must be within the general scope of work stated in the contract.  Technical instructions may not be used to: (1)
assign additional work under the contract; (2) direct a change as defined in the "CHANGES" clause of this contract; (3) increase or decrease the
contract price or estimated contract amount (including fee), as applicable, the level of effort, or the time required for contract performance; or
(4) change any of the terms, conditions or specifications of the contract.

(c)   If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or is inconsistent with this
requirement, the Contractor shall notify the Contracting Officer in writing within ten (10) working days after the receipt of any such
instruction.  The Contractor shall not proceed with the work affected by the technical instruction unless and until the Contractor is notified by
the Contracting Officer that the technical instruction is within the scope of this contract.

(d)    Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing that portion of the contractual work
statement which is not affected by the disputed technical instruction. 

NSWC PHD  Special Requirements

1.  In any case not covered by the provisions of this document or the specific tasking in the SOW, the Contractor shall immediately consult
the Contracting Officer Representative (COR) for the resolution of technical matters regarding the tasking and the Contracting Officer for
administrative and general matters.

1.1  Non-Personal Services

The Government shall neither supervise Contractor employees nor control the method by which the Contractor performs the required
tasks. Under no circumstances shall the Government assign tasks to, or prepare work schedules for, individual Contractor employees. It
shall be the responsibility of the contractor to manage its employees and to guard against any actions that are of the nature of personal
services, or give the perception of personal services. If the Contractor believes that any actions constitute, or are perceived to constitute
personal services, it shall be the Contractor's responsibility to notify the Procuring Contracting Officer (PCO) immediately.

1.2  Business Relations

The Contractor shall successfully integrate and coordinate all activity needed to execute the requirement. The Contractor shall manage the
timeliness, completeness, and quality of problem identification. The Contractor shall provide corrective action plans, proposal submittals,
timely identification of issues, and effective management of subcontractors. The Contractor shall seek to ensure customer satisfaction,
professional, and ethical behavior of all Contractor personnel.

1.3  Contract Administration

The following subsections specify requirements for contract, management, and personnel administration.

1.3.1  Contract Management

The Contractor shall establish clear organizational lines of authority and responsibility to ensure effective management of the resources
assigned to the requirement. The Contractor must maintain continuity between the support operations at NSWC PHD and the Contractor's
corporate offices.

1.3.2  Personnel Administration

The Contractor shall provide the following management and support as required. The Contractor shall provide for employees during
designated Government non-work days or other periods where Government offices are closed due to weather or security conditions. The
contractor shall maintain the currency of their employees by providing initial and refresher training as required to meet the SOW
requirements. The Contractor shall make necessary travel arrangements for employees. The Contractor shall provide necessary
infrastructure to support contract tasks. The Contractor shall provide administrative support to employees in a timely fashion which
includes but is not limited to time keeping, leave processing, pay, and emergency needs.
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1.4  Subcontract Management

The Contractor shall be responsible for any subcontract management necessary to integrate work performed on this requirement and shall
be responsible and accountable for subcontractor performance on this requirement. The prime C ontractor will manage work distribution to
ensure there are no Organizational Conflict of Interest (OCI) considerations. Contractors may add subcontractors to their team after
notification to the Procuring Contracting Officer or Contracting Officer Representative. Cross teaming may be permitted.

1.5  Contract Personnel, Disciplines, and Specialties

The Contractor shall accomplish the assigned work by employing and utilizing qualified personnel with appropriate combinations of
education, training, and experience. The Contractor shall match personnel skills to the work or task with a minimum of under employment
of resources. The Contractor shall ensure the labor categories as defined in the Labor Categories document (refer to Independent Cost
Government Estimate (IGCE) attachment), labor rates, and man-hours utilized in the performance of each Technical Instructions (TIs)
(SOW line item) issued hereunder will be the minimum necessary to accomplish the task. The Contractor shall provide the necessary
resources and infrastructure to manage, perform, and administer the contract.

2  Special Considerations

This section describes the special considerations for this effort. The following sub-sections provide details of various considerations on this
effort.

2.1  Safety and Environmental Protection

The section describes the security and environmental protections for this effort. The following sub-sections provide details of various
considerations on this effort.

2.1.1  Safety

2.1.1.1   Safety Compliance

The Contractor and its subcontractors shall comply with Public Law 91-596 (Occupational Safety and Health Act (OSHA)) and the
Environmental, Safety, and Occupational Health (ESOH) (DODD 4715.1E).  These requirements shall be incorporated into the contractor’s
safety and health program.  The Department of Defense (DoD) participates in the OSHA Voluntary Protection Program (VPP). Contractor
personnel performing services on a DoD installation shall participate in the local VPP.  Information on the VPP is available at
http://www.osha.gov/dcsp/vpp/index html.

The Contractor and its subcontractors shall comply with all applicable DoD, DoN, OSHA,  NAVSEA, NFELC, NBVC, local  installations
and NSWC PHD safety instructions, policies, procedures and guidance while on Government property at NSWC PHD, remote sites or
travel destinations.  The Contractor shall request clarification of safety procedures and guidance from a Government safety observer or
manager, a responsible Government employee or the COR in any case where ambiguity or confusion may arise. All Contractor personnel
shall immediately report any unsafe working conditions to a responsible Government employee.

2.1.1.2  Mishap Notification and Investigation

The Contractor and its subcontractors shall promptly report pertinent facts regarding mishaps involving Government property damage or
injury to Government personnel and to cooperate in any resulting safety investigation. The Contractor shall notify (via telephone or any
means possible) the cognizant contracting officer, the contracting officers representative, and/or other applicable members within an hour of
all mishaps or incidents.  The Government person notified by the Contractor will in-turn notify the Safety office. Contractor notifications
made after duty hours shall be reported to the appropriate installation’s Command Post.  If requested by the cognizant Contracting Officer,
the Contracting Officer representative, and/or the cognizant program manager, the Contractor shall immediately secure the mishap scene
and/or damaged property and impound pertinent maintenance and training records until released by the investigating safety office.  If the
Government investigates the mishap, the contractor and the subcontractors shall cooperate fully and assist the Government personnel until
the investigation is completed.

The Contractor personnel shall comply with all applicable DoD, DoN, OSHA,  NAVSEA, NFELC, NBVC, local installation and NSWC
PHD safety instructions, policies, procedures and guidance while on Government property at NSWC PHD, remote sites or travel
destinations.  The Contractor shall request clarification of safety procedures and guidance from a Government safety observer or manager, a
responsible Government employee or the COR in any case where ambiguity or confusion may arise.  Contractor personnel shall
immediately report all unsafe working conditions to a responsible Government employee.

The Contractor shall immediately notify the COR of any serious contractor personnel injuries or deaths sustained in the performance of
this requirement.  Minor injuries not requiring immediate medical attention shall be reported to the COR by the following business day.
 Notification shall be made by any practical, reliable means available to the contractor.  If the COR is not available, the contractor shall
notify the Contracting Officer instead and inform the COR as soon as is possible.  The Contractor shall cooperate with all official
investigations of injuries and deaths.  However, nothing in this paragraph shall be so interpreted as to deprive any person of due process or
other civil rights.
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2.1.2  Environmental Protection

The Contractor shall comply with all applicable Federal, State, and local laws and DoD, DoN, NAVSEA, NFELC, NBVC, and NSWC PHD
instructions, policies, procedures and guidance pertaining to the procurement, handling, storage, transfer, use and disposal of hazardous
material (HAZMAT) and Hazardous Waste (HAZWASTE).

If handling of HAZMAT and HAZWASTE is required for the completion of the work in this requirement, the Contractor shall contact the
NSWC PHD or Department HAZMAT Coordinator not less than one week prior to commencing such work to ensure compliance with the
latest procedures; including those for handling potential spills and maintaining appropriate Material Safety Data Sheets (MSDS).

No HAZMAT and HAZWASTE shall be brought into Government-owned or Government-leased property unless such material is
necessary for the completion of this requirement is accompanied by a current MSDS and is handled by properly trained and certified
personnel.

For all work involving HAZMAT and HAZWASTE to be performed in property owned or leased by the Government, the Contractor shall
provide the following:

1.     A list of HAZMAT items to be used, the estimated quantity of each, and their Volatile Organic Component (VOC) rating (as
applicable) to be provided to the COR and Government HAZMAT Coordinator not less than 3 weeks prior to commencing work.

2.      A detailed plan for the proper disposal of all HAZWASTE generated during the performance of the work, to be provided to the COR
not less than 1 week prior to commencing work.

3.     A detailed description of the engineering and supervisory controls to be used to minimize both human and environmental exposure to
HAZMAT and HAZWASTE, including a Storm Water Pollution Prevention Plan is to be provided to the COR not less than 1 week prior to
the start of work.

4.       A verification that spill kits will be on site is to be provided to the COR not less than 1 week prior to the start of work.

5.     A list of employees who will be on site working with HAZMAT and HAZWASTE and their training record that qualifies them to
perform and supervise this work is to be provided to the COR not less than 1 week prior to the start of work.

Not less than 1 week prior to starting work involving HAZMAT, the Contractor shall verify to the COR that all the HAZMAT and their
MSDSs are accounted for and properly stowed.  If the Contractor does not have possession of the necessary HAZMAT one week prior to
the start of work involving HAZMAT, or if an emergent requirement for HAZMAT is identified during the conduct of any tasking in this
SOW, the Contractor may not purchase and bring into Government-owned or Government-leased property such necessary HAZMAT
without first notifying the Contracting Officer and the COR and receiving written concurrence.  Notification may be made by e-mail and
must include all pertinent facts relative to the HAZMAT including purchase data, handling data, and MSDSs.

All HAZWASTE generated by the Contractor during the performance of this requirement shall be the responsibility of the Contractor to
dispose of in accordance with applicable Federal, State and local laws, regulations, and instructions. The Contractor shall identify to the
COR not less than 2 weeks prior to the start of work involving HAZMAT and HAZWASTE a qualified HAZMAT Coordinator who will
monitor contractor storage, transfer, handling, use, and disposal of HAZMAT and HAZWASTE on Government-owned or Government-
leased property.  The Contractor shall request clarification of HAZMAT and HAZWASTE procedures and guidance from the Government
HAZMAT Coordinator in any case where ambiguity or confusion may arise.

The Contractor shall identify to the COR when any work under this requirement is determined or discovered to impact the protection of
endangered plant or animal species, environmentally sensitive areas or historically or culturally significant areas or artifacts prior to
commencing such work.

2.2  Contractor Facility

The Contractor will provide all the organic capability to execute all functions delineated in the SOW.

The Contractor shall have the capability to maintain and hold classified documents to SECRET level, and also support all employee
security clearances to SECRET level (refer to DD 254 for further guidance).

2.3  Contractor Working at Government Facilities

This section describes contractor working at government facilities for this effort. The following subsections provide details of various
considerations on this effort.

2.3.1  CAC Issuance

The Contractors that meet the criteria identified below will be required to obtain a Common Access Card (CAC). A National Agency Check
with Inquiries (NACI) or NACI equivalent investigation and an FBI fingerprint check with favorable results are required in order to be
eligible to obtain a CAC. CAC issuance is at the discretion of the Government.  The Government reserves the right to change the criteria for
CAC issuance at any time without notification to the contractor. Upon Contractor employee separation, the expiration of this procurement
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and the termination of this procurement as required below. The Contractor is responsible for ensuring the return of any base passes,
identification cards, and CAC badge to the security coordinator, the COR, or the Facility Security Officer. CACs will normally be issued
only to individual Contractor personnel who are assigned to this requirement and who meet at least one of the three following criteria:

1.      The individual requires access to multiple DoD facilities or access to multiple non-DoD Federal facilities on behalf of the Department
on a recurring basis for a period of 6 months or more.

2.      The individual requires both physical access to a DoD facility and access, via logon, to a DoD network.  Access to a DoD network
must require the use of a computer with a Government-controlled configuration located in a DoD facility or use of a DoD approved remote
access procedure.

3.       The individual requires remote access to DoD networks that use only the CAC logon for user authentication.

2.3.2  Location and Hours of Work

The Government may provide the Contractor workspace for performance of tasking at NSWC PHD, 4363 Missile Way, Port Hueneme,
CA, in Buildings 1387, 1388, 1389, and such other locations within the NSWC PHD perimeter and other Government facilities as required
by the location of the work. Other Government facilities that the Contractor may be required to perform tasking includes but is not limited
to Wallops Island, VA, Washington D.C., Dam Neck, VA, San Diego, CA, and at various contractor, subcontractor, and Government facilities
(mainly within the continental of the United States). The remainder of the work shall be performed at the Contractor facility and at the
travel destinations identified in paragraph 2.7 below. Fifty three per cent (53%) of all Contractor employees will be working on site at a
Government facility. Specific locations will be specified in individual TIs when issued.

Normal workdays are Monday through Friday except US Federal Holidays. Workers typically work eight (8) hours per day, 40 hours per
week. Flextime workers start not earlier than 0600 and not later than 0900. Core hours of work are from 0900-1100 to 1300-1500 daily. All
employees are expected to be available during core hours except federal holidays and other days specifically designated by the Contracting
Officer (KO). The standard hours of operation for remote site and travel destination work places are determined locally.

Contractors shall not be present in Government facilities unless Government personnel are physically present at all times to carry out
security-related functions.  Government-Owned Contractor-Operated (GOCO) facilities outside of NSWC PHD are exempt from this
requirement if appropriate local Government authority permits.

Provision will be made by the Government to allow necessary building, site, and facility access for Contractor personnel on weekends and
Federal holidays when necessary for this requirement. One week notification shall be required to the COR and the lead government
representative if the Contractor employee requires access to a specific building or facility on the station and meets the essential personnel
requirement. Contractor personnel who must work weekends and Federal holidays but who do not require access to Government buildings,
sites and facilities shall work at the Contractor facility or such other non-Government facility as may be determined by the Contractor as
appropriate for the conduct of the work under this requirement.

Federal Holidays are New Year's Day, Martin Luther King, Jr. Day, Presidents Day, Memorial Day, Independence Day, Labor Day,
Columbus Day, Veterans Day, Thanksgiving Day, and Christmas Day.

In the event normal access to any part of the NSWC PHD command or any remote site or travel destination is closed as a result of fire,
flood, severe weather, power failure, loss of other utilities, force protection posture, terrorist activity, military action, natural or man-made
disaster, or other emergency resulting in Government personnel being dismissed or dispersed to other facilities, effected Contractor
personnel shall be relocated or otherwise directed away from the emergency or disrupted area by the Contractor. The Contractor shall
communicate with the COR as soon as possible to determine whether and when Government facilities may be once again available for use
by appropriate Contractor personnel. If the COR cannot be reached, the Contractor shall contact the Contracting Officer (KO). If
Government facilities cannot be made available for Contractor use by the start of the following business day, Contractor personnel shall be
relocated as directed by the Contractor who shall confer with the KO at the earliest possible opportunity to make alternative facility
arrangements for the continuation of contracted work.

Contractors requiring routine or repeated access to Naval Base Ventura County (NBVC) under this procurement may participate in the
RAPID Gate program at their discretion as an alternative to securing daily base passes.  Note that Common Access Cards (CACs) will not
be issued to Contractor personnel merely to allow convenient access to NBVC as an alternative to securing daily base passes or
participating in the RAPID Gate program.

Hours of operation may be altered at no notice as necessitated by Force Protection posture or as a result of severe weather, disaster, fire,
facility condition, security incident or other similar emergency or event.

2.3.3  Extraordinary Leave Days and Excused Leave for Government Personnel

If an extraordinary day off or leave, wherein Federal employees are excused from work with pay on what would be a normal work day
without charge to leave, is granted to Federal employees by the direction of the President or an agency head, such as has occurred
periodically on what would have been normal work days adjacent to major Federal holidays   or on the occasion of Presidential funerals or
national days of mourning, the Contractor shall continue to provide contracted services in accordance with the requirement until and unless
necessary access to Government buildings, ships, sites and other facilities is precluded due to absence of Government personnel.
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If the Contractor personnel are unable to conduct their work at an assigned Government work place due to an extraordinary day off or
excused leave for Government employees, the Contractor or any subcontractors may, at their discretion, continue work at another
appropriate facility if possible or else grant paid or unpaid leave to its affected employees in accordance their company policies or any
Collective Bargaining Agreement (CBA) that may apply.

Whether contract payments will be made for time not worked will depend upon the terms and conditions of this contract, including the
pricing mechanisms contained within the contract.

If the use of alternative facilities will raise the costs of performing the requirement beyond the prices contracted with the Government
under this requirement, the contractor shall first notify the Contracting Officer and request authorization to proceed.  The Contractor is not
authorized to purchase or rent alternative facilities to accommodate extraordinary leave without such advance authorization from the
Contracting Officer.

Estimated Extraordinary Leave and Excused Leave.  For information purposes only, the granting of one extraordinary leave day per year is
typical, normally adjacent to Christmas Holiday, and instances of granting 59 minutes of administrative leave to Government personnel
typically occurs two to three times per year.

Contractor personnel shall comply with all DoD, DoN, NAVSEA, Naval Base Ventura County (NBVC), Naval Facilities Expeditionary
Logistics Center (NFELC), NSWC, local Navy installation and NSWC PHD security instructions, policies, procedures and guidance as
they apply to the Contractor both on and off Government property at NSWC PHD, remote sites or travel destinations, to include following
established check-in and check-out procedures of all Contractor personnel occupying Government facilities or otherwise requiring physical
access to Naval Base Ventura County,  NFELC and NSWC PHD.

2.4  Emergency Operations

In the event normal access to any part of the NSWC PHD command or any Government-owned remote site or travel destination is closed
as a result of fire, flood, severe weather, power failure, loss of other utilities, force protection posture, terrorist activity, military action,
natural or man-made disaster, civil unrest, or other emergency resulting in Government personnel being dismissed or dispersed to other
facilities, affected Contractor personnel shall be relocated or otherwise directed away from the emergency or disrupted area by the
Contractor.  The Contractor shall communicate with the COR as soon as is safely possible to determine whether and when Government
facilities may be once again available for use by appropriate contractor personnel.  If the COR cannot be reached, the contractor shall
contact the Contracting Officer.  If Government facilities cannot be made available for Contractor use by the start of the following business
day, Contractor personnel shall be relocated as directed by the Contractor who shall confer with the Contracting Officer at the earliest
possible opportunity to make alternative facility arrangements for the continuation of contracted work.

When Contractor personnel cannot access Government facilities for reasons described in paragraph above, Contractor personnel shall
continue performing the requirement of this SOW at the Contractor facility or one or more alternative locations unless such performance is
impossible due to safety, security, technical and cost considerations.

If the use of alternative facilities will raise the costs of performing the requirement beyond the prices already contracted with the
Government, the Contractor shall first notify the Contracting Officer and request authorization to proceed.  The Contractor is not
authorized to purchase or rent alternative facilities for emergency operations without such advance authorization from the Contracting
Officer. If the use of alternative facilities is not possible for safety, security, technical and cost reasons, the Contractor or subcontractors
may at their discretion grant paid or unpaid leave to its affected employees in accordance with their company policies and any collective
bargaining agreement (CBA) that may apply. Whether contract payments will be made for time not worked will depend upon the terms and
conditions of this contract, including the pricing mechanisms contained within the contract.

2.4.1  Emergency Muster Reports

In the event of large-scale or widespread emergencies, or emergencies confined to highly populated areas, either in the United States or
overseas, the Government may, at its discretion, request an Emergency Muster Report for Contractor personnel. In the event a muster
report is requested, the contractor will, within one working day of receiving the request, report to the COR or other point of contact
designated by the COR the names, geographical locations, and physical status of the contractor personnel assigned to this procurement.
 Physical condition shall be described as “Mustered – unharmed,” “Mustered – injured,” “Missing,” “Deceased,” or “Unknown” as
applicable to the situation.    Follow-on update reports may be requested as the emergency develops.  Any information gathered shall be
used by the Government exclusively for the purposes shown in the paragraphs below.  Provision of this information by the Contractor and
by Contractor personnel is voluntary and declining a muster shall, by itself, not be considered relevant to the performance of this
requirement.

1.     Cooperation with emergency personnel in rescue and recovery efforts.

2.     Determining whether personnel with security clearances and access to classified information are missing, particularly if missing
overseas.

3.     Managing impacts to Government mission areas relative to the tasking in the requirement.

If an emergency situation creates the possibility of compromise of classified information and classified equipment, the contractor shall
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follow their Emergency Action Plan (EAP).

2.5  Provisions in Support of Foreign Jurisdictions

This section describes the provisions in support of foreign jurisdictions for this effort. The following sub-sections provide details of
various considerations on this effort.

2.5.1  FMS Case Citation

In providing Foreign Military Sales (FMS) support under any of the paragraphs of this SOW, the Contractor shall ensure all FMS services
and products delivered in support of specific FMS cases to be identified in consultation with the technical code and the COR.

2.5.2  Status of Forces Considerations

When providing support under this SOW within foreign national jurisdictions, whether for FMS or USN tasking, the contractor shall
comply with the requirements below. Paragraphs below provide definitions of terms for use only in meeting this requirement and shall
have no bearing on the interpretation of these terms outside of this requirement.

1.     The phrase “immediate United States jurisdiction” shall be understood to refer to the territory of the United States and its possessions;
the ships, submarines, vessels and aircraft of the United States Government; the embassies, consulates and other diplomatic missions of
the United States; and any other territory, edifice or conveyance over which the United States exercises national sovereignty.

2.     The phrase “foreign national jurisdiction” shall be understood to refer to the territory of a foreign sovereign nation and its possessions;
the ships, submarines, vessels and aircraft of such nation; the embassies, consulates and other  diplomatic missions of such nation; and any
other territory, edifice or conveyance over which such nation exercises national sovereignty, with the exception of foreign Government ships
in United States territorial seas and internal waters and foreign government aircraft in United States air space.

3.     The term “Status of Forces Agreement” (SOFA) shall, for the purposes of this SOW, include not only actual Status of Forces
Agreements (SOFAs) but also Visiting Forces Agreements (VFAs), Memoranda of Understanding (MoUs) and any other similar agreement,
however titled, that governs, defines or clarifies the circumstances and terms under which United States armed forces, civil servants, and
their supporting Contractors are allowed to operate within foreign territory or national jurisdiction and which normally addresses issues
pertaining to the presence and activities of United States forces and nationals, including matters pertaining to civil and criminal jurisdiction.

The Contractor shall ensure that all support provided at any location outside immediate United States jurisdiction, whether ashore in a
foreign country or territory, afloat in a foreign vessel, airborne in a foreign aircraft, or otherwise    under foreign national jurisdiction, shall
comport with the contents of the Status of Forces Agreement (SOFA) applicable to that country or countries.  The Contractor shall brief its
personnel providing such support on the pertinent contents     of the applicable SOFA(s) prior to their departure for the foreign
jurisdiction(s).

Where support under this SOW is provided in a foreign national jurisdiction wherein no SOFA is in force, the Contractor shall brief its
personnel on that fact prior to their departure for that foreign jurisdiction.  The Contractor shall report the lack of a SOFA to the COR prior
to the departure of such personnel for the foreign jurisdiction(s).  Contractor personnel shall attend applicable SOFA indoctrination training
at host facilities if available.

The Contractor shall submit to the COR a written report explaining the circumstances and disposition, if known, of any incident within a
foreign national jurisdiction wherein its personnel are arrested, detained or otherwise taken into custody by US or foreign government
personnel, whether during or outside working hours.  The report shall be made not later than 2 business days after the contractor becomes
aware of the incident and may be made by e-mail or in hard copy format.  The Contractor shall ensure the COR has received the report and
is aware of its subject.  If the COR is not available, the Contractor shall make such report to the Contracting Officer with copy to the
COR.  The Contractor shall provide updated reports to the COR as the incident develops, unless this requirement is waived by the COR.
 Reports shall include the following information about the incident, if available to the Contractor at the time of the report:

1.    Name(s) of Contractor personnel involved.

2.    Name(s) of US Government personnel involved, if any.

3.   Whether foreign nationals were involved and their names and nationalities, if known.

4.   Whether U.S. or foreign law enforcement personnel were involved.

5.   Whether U.S. citizens or foreign nationals were injured or killed.

6.   Whether U.S. diplomatic missions or personnel were notified of the incident, and by whom.

7.   Whether any local U.S. military command was notified of the incident and by whom.

8.   Whether the Contractor personnel remain in the foreign jurisdiction or have traveled elsewhere.

9.   Brief description of incident to include date(s), time(s) and locations(s), as applicable.
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10.  What action, if any, the Contractor has taken to dispose of the incident.

These reports are for information only and nothing in the above paragraphs shall be so interpreted as to deprive any personnel of due
process or other civil rights. Where provision of this information, or any part of it, to the Government may be felt by the Contractor or the
contractor personnel to limit or infringe such rights, the Contractor shall first contact the COR for clarification.  If the COR is not available,
the contractor shall instead contact the Contracting Officer. Unless specifically required by the terms of a particular SOFA, or unless
required by other US law, instruction or policy, the Government will not provide legal representation abroad to contractor personnel taken
into custody, detained or prosecuted by a host nation law enforcement agency.

2.6  Training Requirements

The contractor shall require all prime contractor and subcontractor personnel performing this requirement to successfully complete the
following training at the frequency listed below and maintain currency of training for the duration of the Period of Performance:

1.       Basic Training Specified of All Requirements

TRAINING                                                              FREQUENCY

OPSEC                                                                Once per fiscal year

Information Awareness                                       Once per calendar year

2.       Specialized Training Requirements

TRAINING                                                              FREQUENCY

Courier                                                                Once per calendar year

Anti-Terrorism/Force Protection                      Once per calendar year

NCIS Counter-Intelligence Brief                        Once per calendar year

The training requirements specified above shall apply once to each contractor employee per course per period of “FREQUENCY”
regardless of the number of NSWC PHD procurements to which the individual Contractor employee is assigned.  Completion of each
training requirement for NSWC PHD procurement shall meet the training requirements for all NSWC PHD procurements within the period
as specified in each training’s frequency.   The Contractor shall maintain a list of personnel who have completed the training.  The list shall
be provided to the COR via email within 30 days after award of order.  In case there are any changes to the list or is requested by the COR
or Contracting Officer, the list shall be provided within 5 days from the date of the request.

2.7  Travel/Temporary Duty (TDY)

Travel to other Government facilities or other contractor facilities may be required and will be specified in the individual TIs. All travel
requirements including but is not limited to plans, agenda, itinerary, or dates shall be pre-approved by the Government (subject to local
policy procedures), and is on a strictly cost reimbursable basis. Costs for travel shall be billed in accordance with the regulatory
implementation of Public Law 99-234 and FAR 31.205-46 Travel Costs (subject to local policy & procedures) and/or joint venture travel
costs. Rules and allowances shall be in accordance with the Federal Joint Travel Regulations. Travel shall be coordinated with the COR at a
minimum of two weeks prior to travel. The Contractor shall inform the COR via electronic mail of the purpose of travel, Government POC,
number of persons traveling, destination, estimated duration and cost in terms of both hours and dollars.  Specific travel may be required at
shore sites, land based test facilities, shipyards, and aboard ships in port and at sea for the U.S., Allied Nations, and Foreign Military Sales
customers.  The ships and sites listed below are representative of the majority of locations at which the work of this procurement may be
carried out. Below is not an exclusive list. Specific locations will be specified in individual Technical Instruction upon issuance.

1.    U.S. Naval Ship Classes

2.    Naval Surface Warfare Center Port Hueneme Division and Detachments

3.   Self Defense Test Ship (SDTS)

4.   Combat System Test Sites

5.    USN Shore Sites, Depots, and Training Facilities

6.    U.S. Support Facilities

7.   Coast Guard Vessels and Facilities

8.    US Naval/Private Shipyards

9.    Foreign Military Sales (FMS) Customer Sites and Ships
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10.  OCONUS Ports includes but is not limited to Bahrain, Australia, and Japan

11.  CONUS and OCONUS United States Navy Ports

3  Security

The following section specifies the Security Requirements Specifications and Clearances of the Task Order. The requirements and standards
listed herein are general in nature. Specific requirements and performance standards shall be identified in individual Technical Instructions
(TIs).

The overarching security requirements and Contractor access to classified information shall be specified in the basic DD Form 254, which
will be further identified in the DD Form 254 for each TO, as required. All Contractor personnel with access to unclassified information
systems, including e-mail, shall have at a minimum a favorable National Agency Check (NAC).

The Contractor shall sign a Contractor Visitor Group Security Agreement to protect classified information involved in performance under
this Task Order. The Agreement will outline responsibilities in the following areas: Contractor security supervision; Standard Practice
Procedures; access, accountability, storage, and transmission of classified material; marking requirements; security education; personnel
security clearances; reports; security checks; security guidance; emergency protection; protection of government resources; DD Forms 254;
periodic security reviews; and other responsibilities, as required.

3.1  Security Requirements Specifications

1.       This procurement does not require access to communications security (COMSEC) equipment.

2.       This procurement does require access to intelligence information (INTEL) as SIPRNET.

3.       This procurement does not require access to Sensitive Compartmented Information (SCI).

4.       This procurement does require access to North Atlantic Treaty Organization (NATO) information.

5.       This procurement requires access to the Secure Internet Protocol Router Network (SIPRNET).

6.       This procurement does not require access to Operations Security (OPSEC) Sensitive information.

7.       This procurement does require access to Foreign Government Information (FGI).

3.2  Security Clearances

Generally the Contractor shall provide Systems Engineering support, enterprise level studies, enterprise level planning, test and evaluation,
data collection, data analysis, software testing, and test witnessing support ICD Development, integration plans, integration test data
review, integration test plans, interface control plans, Interface Control Working Group (ICWG), Contractor personnel executing and
supporting tasking requiring operation or testing of the tasking under this Task Order shall obtain and maintain a security clearance level of
SECRET. Affected employees must have a current investigation in place or being processed for a periodic reinvestigation. Clearances shall
be maintained for the duration of this procurement.

3.3  General Security Procedure

The Contractor personnel shall comply with all DoD, DoN, NAVSEA, Naval Base Ventura County (NBVC), NSWC, local Navy
installation, and NSWC PHD security instructions, policies, procedures and guidance as they apply to the Contractor both on and off
Government property at NSWC PHD, remote sites or travel destinations, to include following established check-in and check-out
procedures of all Contractor personnel occupying Government facilities or otherwise requiring physical access to Naval Base Ventura
County and NSWC PHD.

3.3.1  Rescission of Access to Government Facilities

Access to Government facilities is at the discretion of the Government.  The Government reserves the right to rescind access of Contractor
personnel to Government facilities at any and/or all times and without presenting reason.

In each instance when Contractor employees depart Naval Base Ventura County at the end of their employment with the company or firm,
at the end of the period or performance of this procurement, upon their transfer to another procurement, and upon being denied access to
Government facilities for whatever reason, the Contractor shall ensure the prompt return to the Government all of the following materials
in the possession of that employee:

1.     Government-owned keys to desks, offices, etc.

2.     Common Access Cards (CACs), except for CACs issued to retired military personnel and retired civil servants on that basis.

3.       Base Passes, except for passes issued to retired military personnel and retired civil servants on that basis.

4.     Base stickers (if any) for the employee’s vehicles, except for stickers issued to retired military personnel and retired civil servants on
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that basis.

5.       GFE, GFI, or any GFP with special attention to IT equipment, CI, and CPI

6.       Couriers pass, if issued to the departing employee.

The contractor may collect the materials listed above and return them to the custody of an appropriate Government employee or direct the
Contractor employee to surrender these items at the Naval Base Ventura County Security Office, whichever is appropriate to the
circumstances.  In all cases the Contractor shall follow current Naval Base Ventura County and NSWC PHD Security instructions
appropriate to the circumstances.

3.3.2  Isolated Personnel Reporting

Contractor personnel traveling to the Area of Responsibility (AOR) of the United States Pacific Command (PACOM) and other Unified
Combatant Commands (UCCs), except US territories, shall complete an Isolated Personnel Report (ISOPREP) or other similar document
specified by the UCC when required as a precondition to entering the AOR on official business under this requirement.

3.4 Information Protection

Training and Installation, Computer Network Engineering, T&E, SE, and CSSE support services shall include but is not limited to
providing support for Contractor personnel granted access to the NMCI network will be required to complete Navy Information Assurance
(IA) or comparable training, at the Government’s discretion, and complete and sign appropriate IA forms required to be granted continued
access to Government information technology networks.

Contractor personnel occupying NSWC PHD facilities, and contractor personnel who routinely visit NSWC PHD facilities, may, at the
Government’s discretion, be required as a condition of access to said facilities to sign a Certificate  of Non-Disclosure (CND), also referred
to as a Non-Disclosure Agreement (NDA), to protect classified and unclassified Government financial and other business sensitive
information they may become aware of through proximity to Government personnel, information and spaces.  If required, the COR shall
issue CNDs/NDAs to the Contractor, who will return signed CNDs/NDAs to the COR within three business days.  The provisions of
Section H of this procurement pertaining to Non-Disclosure Statements, CNDs and NDAs apply.

4  General Tasking

The following section specifies the General Tasking of the Task Order. The following subsections provide details of various considerations
on this effort. Specific requirements and performance standards shall be identified in individual Technical Instructions (TIs).

4.1  Transition

The contractor shall follow the transition plan submitted as part of the proposal and keep the Government fully

informed of status throughout the transition period. Throughout the phase-in/phase-out periods, it is essential that attention must be given
to minimize interruptions or delays to work in progress that would impact the mission. The contractor shall plan, comply, and execute
including but is not limited to the facility mentioned in Paragraph 2.2. The Contractor must plan for the transfer of work control, delineating
the method for processing and assigning tasks during the phase-in/phase-out periods. Any delays in schedule as specified by the
Government will be at the Contractor’s expense.

4.2  Government Furnished Property and Materials

The Government will make the materials, office space, communications capability and information available on the dates specified as
identified in the attachment of Government Furnished Property for use by the Contractor in the performance of this Task Order. Contractor
personnel working in Government buildings and occupying Government spaces will be granted use of Government Furnished Property
(GFP) to the extent necessary to perform the requirements of this procurement as defined in Paragraphs 2.3.  Access to Government
Furnished Information (GFI) will be restricted to only what is required to perform the requirements of this contract. For office space and
furnishing, Contractor personnel occupying Government spaces will be allowed rent-free office space comparable to that provided nearby
Government personnel performing broadly similar functions.   The contractor will have necessary use of office furnishings with desks or
cubicles, chairs, and file cabinets.  Navy-Marine Corps Intranet (NMCI) computers and landline telephones will be made available for
official use only by contractor personnel at the Government site. Contractor personnel shall be responsible for complying with security
regulations regarding telephone, e-mail and Internet use. The contractor shall have access to all Government Furnished Equipment (GFE)
necessary to perform the requirement.

Except as may be specified elsewhere in this requirement, use of Government consumable materials by the Contractor is authorized on a
case-by-case basis within the restrictions shown in paragraphs below.

1.     Government Consumables shall not be used for the production of newsletters, presentations, or reports exceeding 300 printed pages
(total, including all copies); or optical media exceeding 20 copies in total.  The COR may waive this restriction at the Government’s
discretion in the case of classified products; where mission-critical timeliness, security or business sensitivity considerations requires the
use of Government consumables; or where the Government possesses a unique consumable the Contractor cannot procure in a
cost-effective or timely fashion.
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2.     Within the restrictions of the paragraph above, the Contractor may use nominal amounts of Government consumable materials as
identified in the paragraphs below.

a.      Use of nominal amounts of printer and photocopier paper for printing and copying of important naval message traffic, electronic mail
messages, financial spreadsheets, and similar low-volume documents.

b.     Use of pens, paper, tape, and similar desktop consumables in teaming environments, such as conferences, meetings, process
improvement events or program reviews, where the use of Contractor-supplied consumables would impose delay or be otherwise
impractical. In such circumstances, use of consumable materials must be comparable to that used by Government teammates.

No GFP shall become the property of the contractor.  All GFP, except authorized consumable materials, shall be returned to the custody of
the Government at the expiration of this procurement.

Loss of GFP through known and suspected theft shall be reported to local law enforcement at the time the loss is discovered and a copy of
the subsequent report shall be provided to the COR no more than two business days after the report is available to the Contractor.

All GFI shall be returned to the custody of the Government at the expiration of this procurement unless otherwise directed. No
unauthorized copies of GFI shall be made by the Contractor.

4.3  Government Furnished Information or Data Ownership and Intellectual Property Protection

All data and products produced as deliverables, technical data, tools, and documentation as part of development support under this SOW
are considered Government Owned Property with Unlimited Technical Data rights. The Government reserves the right to use, disclose,
reproduce, modify, prepare derivative works thereto, and distribute such technical data as deemed necessary by the Government. The
Contractor shall be responsible for ensuring compliance with all intellectual property, copyright and trademark laws, and for the appropriate
marking of copyrighted and trademarked data incorporated into technical data and deliverables produced under this SOW, including
obtaining written permission

for use and reproduction by the Government, as appropriate. The Contractor shall not deliver any software, technical data, documents,
source code, or the like with any markings indicating ownership claiming Company Proprietary, Restricted Rights and/or Limited Rights to
the Government. All technical data, as defined in the applicable FAR/DFARS/US Code clauses and sections, generated and delivered under
this SOW shall be marked as UNLIMITED TECHNICAL DATA RIGHTS and carry the appropriate security markings.

4.4  Paperless Environment

Work completed under this SOW will require delivery in various forms, such as technical reports; engineering design drawings; information
gathering, sorting and transfer techniques; and implementation processes. Unless specified otherwise in any paragraphs above, the
Contractor shall exploit and implement new technologies to include utilizing up to date software and hardware, provide conference rooms
equipped with modern video and teleconference communication equipment, secure electronic file transfer capabilities in moving toward a
“paperless” environment, in compliance with all acquisition reform changes. Deliverables may be required in printed form (“hard copy”),
optical media, digital media, or via wire and wireless means of communications. The Government anticipates delivery requirements will
shift continually toward electronic or optical media for transfer and sharing of information during the course of this SOW.

5  Quality

This section describes the Quality components for this effort. The following subsections provide details of various considerations in this
effort.

5.1  Quality Control

The Contractor shall develop a Task Order Quality Control Plan (QCP) and maintain an effective quality control program to ensure services
are performed in accordance with the SOW. The Contractor shall develop and implement procedures to identify, prevent, and ensure
non-recurrence of defective or poor quality of services, facility or equipment. The Contractor’s QCP is the means by which he assures
himself that his work complies with the requirement of the contract. The finalized QCP will be accepted by the Government at the time of
the award of the Task Order. The Contracting Officer may notify the Contractor of required modifications to the plan during the Task
Order Period of Performance. The Contractor then shall coordinate suggested modifications and obtain acceptance of the plan b y the
Contracting Officer. Any modifications to the program during the period of performance shall be provided to the Contracting Officer for
review no later than 10 working days prior to effective date of the change. The QCP shall be subject to the Governments review and
approval. The Government may find the QCP "unacceptable" whenever the Contractors procedures do not accomplish quality control
objective(s). The Contractor shall revise the QCP within 10 working days from receipt of notice that QCP is found "unacceptable."

5.2  Quality Assurance Surveillance Plan (QASP)

Quality Assurance Surveillance Plan (QASP) is a Government-developed document ensuring systematic quality assurance methods and
surveillance are used in the administration of this contract. The intent is to ensure the Contractor performs in accordance with the
performance objectives and the Government receives the quality of services called for in the Task Order.

The purpose of the QASP is to describe the systematic methods used to monitor performance and to identify the required documentation
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and the resources to be employed. The QASP provides a means for evaluating whether the Contractor is meeting the performance
standards/ quality levels identified in the Statement of Work (SOW) and the Contractor’s quality control plan (QCP), and to ensure that the
Government pays only for the level of services received. This QASP defines the roles and a responsibility of Government personnel
involved in the evaluation of the quality of Contractor performance, identifies the performance objectives, defines the methodologies used
to monitor and evaluate the Contractor’s performance, describes quality assurance documentation requirements, and describes the analysis
of quality assurance monitoring results.

Contractor performance will be evaluated in accordance with the Quality Assurance Surveillance Plan (QASP) as attached in Section J.
This QASP defines evaluation and acceptance to be a part of the annual Contractor Performance Assessment Reporting System (CPARS).
Any deviation from the QASP may reflect in the Contractor’s performance assessment and monthly evaluation. The Contractor may obtain
more information regarding the CPARS process at the following internet site: http://cpars.navy.mil. Refer to attached QASP for more
specific information and guidelines.

6  Applicable Directives

The Contractor shall comply with all documents listed below as mandatory and policies referenced under Section 3 of the Statement of
Work. Other list of references not mentioned in this document or the SOW, will be provided for guidance during the execution of the
performance requirements or individual Technical Instruction.

COMLANTFLTINST 5400.2 - U.S. Atlantic Fleet Regulations COMNAVSURFLANT/PACINST 3502.2 Surface Force Training Manual
COMPACFLTINST 5400.3 - U.S. Pacific Fleet Regulations

NAVSEAINST 4790.8 (Series) Ships’ Maintenance and Material Management (3–M) OPNAV P-751-1-9-97 Navy Training Requirements
Documentation Manual (NTRDM) OPNAV P-751-2-9-97 Training Planning Process Methodology (TRPPM) Guide OPNAV
P-751-3-9-97 Training Planning Process Methodology (TRPPM) Manual

OPNAVINST 1500.76 Navy Training System Requirements, Acquisition, and Management

OPNAVINST 3120.32 - Standard Organization and Regulations Of The U.S. Navy

OPNAVINST 4700.7 - Maintenance Policy for U.S. Navy Ships

OPNAVINST 4790.2f, Naval Aviation Maintenance Program

NAVEDTRA 12043, Basic Military Requirements

NAVEDTRA 43100-1d, Personnel Qualification Standards (PQS) Management Guide

OPNAVINST 4790.4 - Ships' Maintenance and Material Management ( 3–M) Manual

OPNAVINST 4790.4 (Series) Ships’ Maintenance And Material Management ( 3–M)

OPNAVINST 5100.19 (Series) Navy Occupational Safety and Health Program (Afloat)

OPNAVINST 5100.23 (Series) Navy Occupational Safety and Health Program

OPNAVINST 5100.28 (Series) Navy Hazardous Materials User Guide (HMUG) System Policy

NAVPERS 18068 - Manual of Navy Enlisted Manpower and Personnel Classification and Occupational Standards

 NAVSEA 3070.1 Operations Security (OPSEC) Manual

NAVSEA 3960.2 Tests And Evaluation

NAVSEA 4000.7 Implementation of Performance Based Logistics

NAVSEA 4105.1 Independent Logistics Assessments (ILA)

NAVSEA 4130.12 Configuration Management (CM) Policy and Guidance

NAVSEA 4130.6 Ordnance Alteration (ORDALTS) Instruction Control Procedures

NAVSEA 4130.9 Configuration Control Procedures for Preparation And Implementation Of Ordnance Alterations (ORDALTS)

  NAVSEA 4160.3 Technical Manual Management Program (TMMP)

NAVSEA 4400.4 Identification of Standard And Non Standard Repair Parts To Allowance Parts List (APL)

NAVSEA 4423.4 Installation And Check-Out (I&C) Material Acquisition And Management

NAVSEA 4440.5B Stripping Of Material from Ships Programmed For Disposal
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NAVSEA 4700.11 Trials, Acceptance, Commissioning, Fitting Out, Shakedown And Post Shakedown Availability Of U.S. Naval Ships
Undergoing Construction, Conversion And Modernization

NAVSEA 4720.11C Shipboard installations and modifications performed by alteration installation teams

NAVSEA 4790.14B Ship Departure and Alteration Completion Reports

NAVSEA 4790.7B Operational Sequencing Systems (OSS)

NAVSEA 4790.8B Ships' Maintenance and Material Management ( 3–M) Manual

NAVSEAINST 4790.8/OPNAVINST 4790.4 - Ships' Maintenance and Material Management (3–M) Manual

OPNAVINST 4700.7 - Maintenance Policy for U.S. Naval Ships

OPNAVINST 5100.19 - Navy Occupational Safety and Health (NAVOSH) Program Manual for Forces Afloat Occupational Safety and
Health Standards

1910.179(a) – Overhead and Gantry Cranes

1910.180(a) – Crawler Locomotive and Truck Cranes

1917.45(a) – Cranes and Derricks
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SECTION I CONTRACT CLAUSES

252.225-7048  CLAUSES INCORPORATED BY REFERENCE:

52.209-10        Prohibition on Contracting With Inverted                  MAY 2012
Domestic Corporations

52.215-23        Limitations on Pass-Through Charges
ALT I              (Alternate I)                                                                OCT 2009
52.216-8          Fixed Fee                                                                    JUNE 2008
52.219-6          Notice of Total Small Business Set-Aside                 NOV 2011
52.222-19        Child Labor - Cooperation with Authorities              JAN 2016
                        and Remedies
52.222-41        Service Contract Labor Standards                              MAY 2014     
52.223-5          Pollution Prevention and Right-to-Know Information   MAY 2011
52.223-10        Waste Reduction Program                                          AUG 2000
52.223-15        Energy Efficiency in Energy Consuming                   DEC 2007
                        Products
52.223-19        Compliance with Environmental Management           MAY 2011
                        System
52.227-14        Rights in Data – General                                             DEC 2007
52.232-40        Providing Accelerated Payments to Small Business

Subcontractors                                                             DEC 2013
52.237-2          Protection of Government Buildings,
                        Equipment, and Vegetation                                         APR 1984
52.244-2          Subcontracts                                                                OCT 2010
52.244-2          Subcontracts (Alternate I)                                           JUN 2007
ALT I 
52.251-2          Interagency Fleet Management System Vehicles       JAN 1991
                        and Related Services
252.203-7004 Display of Hotline Posters                                           JAN 2015
252.204-7005 Oral Attestation of Security Responsibilities               NOV 2001
252.204-7008 Compliance with Safeguarding Covered Defense
                        Information Controls                                                   DEC 2015
252.204-7012 Safeguarding Covered Defense Information and
                         Cyber Incident Reporting                                              DEC 2015
252.209-7002 Disclosure of Ownership or Control by a                     JUN 2010

Foreign Government
252.211-7006  Passive Radio Frequency Identification                       SEP 2011
252.223-7006  Prohibition on Storage, Treatment, and Disposal
                         of Toxic or Hazardous Materials                                 SEP 2014
252.223-7008 Prohibition of Hexavalent Chromium                           MAY 2011
252.225-7048  Export Controlled Items                                              JUN 2013
252.227-7013 Rights in Technical Data--Noncommercial Items             FEB 2014
252.227-7014  Rights in Noncommercial computer software &
                        Noncommercial computer software documentation
252.227-7017 Identification and Assertion of Use, Release, or          JAN 2011
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Disclosure Restrictions
252.227-7019 Validation of Asserted Restrictions--Computer Software  SEP 2011
225.227-7026 Deferred Delivery of Technical Data or Computer      APR 1988

Software
252.244-7001 Contractor Purchasing System Administration             JUN 2012
252.245-7001 Tagging, Labeling, and Marking of                              APR 2012

Government-Furnished Property 
252.246-7003 Notification of Potential Safety Issues                         JUN 2013
 
All applicable clauses contained within the offeror’s Multiple Award Contract (MAC) apply to
this Task Order.
 
52.216-1 -- Type of Contract (Apr 1984)
 
The Government contemplates award of a Cost-Plus-Fixed-Fee contract resulting from this
solicitation.
 
52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)
(NAVSEA VARIATION) (APR 2015)
(a)  The Government may extend the term of this contract by written notice(s) to the Contractor
within the periods specified below.  If more than one option exists the Government has the right to
unilaterally exercise any such option whether or not it has exercised other options.
CLIN                                           Option Period                         Latest Option Exercise Date
                           
7100 - 7190, 9100, 9125                     OY1                            365 Days after Task Order Award
7200 - 7290, 9200, 9225                     OY2                            730 Days after Task Order Award
7300 - 7390, 9300, 9325                     OY3                          1095 Days after Task Order Award
7400 - 7490, 9400. 9425                     OY4                          1460 Days after Task Order Award
(b)  If the Government exercises this option, the extended contract shall be considered to include
this option clause.
(c)  The total duration of this contract, including the exercise of any option(s) under this clause, shall
not exceed five (5) years, however, in accordance with paragraph (j) of the requirement of this
contract entitled "LEVEL OF EFFORT – ALTERNATE 1", (NAVSEA 5252.216-9122), if the total
manhours delineated in paragraph (a) of the LEVEL OF EFFORT requirement, have not been
expended within the period specified above, the Government may require the Contractor to continue
to perform the work until the total number of manhours specified in paragraph (a) of the
aforementioned requirement have been expended.
 

                                52.222-42 -- Statement of Equivalent Rates for Federal Hires.               

As prescribed in 22.1006(b), insert the following clause:

Statement of Equivalent Rates for Federal Hires (May 2014)

In compliance with the Service Contract Labor Standards statute and the regulations of the
Secretary of Labor (29 CFR part 4), this clause identifies the classes of service employees
expected to be employed under the contract and states the wages and fringe benefits payable to
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SECTION J LIST OF ATTACHMENTS

Attachment 3_Non Disclosure - TASK ORDER

Attachment 1_DD 254 - TASK ORDER

Atachment 1_DD 254 (continuation sheet) -TASK ORDER

Attachment 4_QASP - TASK ORDER

Exhibit A_CDRLs and DIDs - TASK ORDER
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